ENGINEER'S PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST

Westwood

Client Name: City of Keller, Texas PK No.: 0057081.00
Project Title: MT GILEAD ROAD BIKE/PEDESTRIAN TRAIL Date: 4/17/2025
. . N . Estimated .
Bid No. Spec Reference Bid Item Description Unit . Unit Cost Total Cost
Quantity

PAVING & STORM IMPROVEMNETS
1 TxDOT 500 Mobilization LS 1 34,000.00 34,000.00
2 - Video Project Area LS 1 1,000.00 1,000.00
3 TxDOT 502 Barricades, Signs, and Traffic Handling LS 1 12,500.00 12,500.00
4 NCTCOG 202 Temporary Erosion, Sedimentation And Water Pollution Prevention (SWPPP) LS 1 6,000.00 6,000.00
5 NCTCOG 107.21  |Project Sign EA 2 1,000.00 2,000.00
6 NCTCOG 203.1 General Site Preparation STA 19 2,750.00 51,700.00
7 NCTCOG 203.2  |Excavation (Trail) CcY 1,000 55.00 55,000.00
8 TxDOT 247 Flex Base (6" Thick) Sy 2,774 38.00 105,412.00
9 NCTCOG 305.2 |Concrete Sidewalk Shared Use (10' x 6") SY 1,396 125.00 174,500.00
10 NCTCOG 305.2 |Concrete Sidewalk Shared Use (6' x 6") Sy 230 110.00 25,300.00
11 NCTCOG 305.2 |Concrete Sidewalk (4") SY 14 100.00 1,400.00
12 TxDOT 531 Conc Sidewalk (Special) (TY-FW) (10" Sy 47 235.00 11,045.00
13 TxDOT 531 Conc Sidewalk (Special) (TY-FW)(6") SY 124 225.00 27,900.00
14 TxDOT 531 Conc Sidewalk (Special) (TY-FW)(4") Sy 15 180.00 2,700.00
15 NCTCOG 305.1 |6" Monolithic Curb and Gutter LF 256 50.00 12,800.00
16 NCTCOG 302.9 |6" Pavement Repair (2" TY "D" on 4" TY "B") Sy 30 85.00 2,550.00
17 TxDOT 666 REFL PAV MRK TY | (W) 4"(SLD)(100MIL) LF 256 5.00 1,280.00
18 NCTCOG 204.2 |4" Topsoil Sy 5,508 6.00 33,048.00
19 NCTCOG 204.5 |Solid Block Sodding SY 5,508 10.00 55,080.00
20 TxDOT 531 Curb Ramp (TY-1) EA 1 3,500.00 3,500.00
21 TxDOT 644 Remove & Relocate Sign EA 1 500.00 500.00
22 TxDOT 644 Install SM RD SN SUP&AM TYTWT(1) WS(P) EA 2 1,000.00 2,000.00
23 NCTCOG 502.1 Irrigation Repair Allowance AL 1 5,000.00 5,000.00
24 NCTCOG 702 2' Drop Inlet EA 1 7,000.00 7,000.00
25 NCTCOG 702 18" SET EA 1 3,500.00 3,500.00
26 TxDOT 464 18" Reinforced Concrete Pipe Class llI LF 611 180.00 109,980.00
27 NCTCOG 107.20.3 |Trench Safety for Storm Pipe LF 611 15.00 9,165.00
28 - Post-Construction As-Built Survey LS 1 7,000.00 7,000.00
SUB-TOTAL BASE BID CONSTRUCTION COSTS 762,860.00
15% CONTINGENCY $ 114,000.00
TOTAL BASE BID OPINION OF CONSTRUCTION COSTS 876,860.00
Deduct 26 TxDOT 464 18" Reinforced Concrete Pipe Class llI LF (611) 180.00 (109,980.00)
A-1 ADS 18" ADS HDPE Pipe (N-12) LF 611 70.00 42,770.00
SUB-TOTAL ALTERNATIVE CONSTRUCTION COSTS $ (67,210.00)
BASE BID + ALTERNATIVE CONSTRUCTION COSTS $ 695,650.00
15% CONTINGENCY $ 104,000.00
TOTAL BASE BID + ALTERNATIVE OPINION OF CONSTRUCTION COSTS $ 799,650.00




