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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

INVITATION TO BID

The City of North Richland Hills is accepting sealed bids for SUPPLEMENTAL
MISCELLANOUS CONCRETE IMPROVEMENTS per the attached specifications and
general conditions. One (1) original and Two (2) copies of the entire bid packet must be
submitted by 11:00 a.m., November 24, 2015. The bids, marked “original” and “copy”,
must be submitted in a sealed envelope with the following information marked plainly on
the front:

City of North Richland Hills

Purchasing, Attn: 16-002 Miscellaneous Concrete Improvements
7301 NE Loop 820

North Richland Hills, TX, 76180

No oral explanation in regard to the meaning of the bid specifications will be made and
no oral instructions will be given before the award of the contract. Request from
interested vendors for additional information or interpretation of the information included
in the specifications should be directed in writing to:

Scott Kendall, Purchasing Manager
Fax: 817-427-6151
Email: purchasine@nrhtx.com

The deadline for receipt of written questions shall be 12:00 (Noon), Fort Worth
time, Wednesday, November 18, 2015.

Questions should be asked via Public Purchase where the bid is advertised.

The City wishes to receive competitive bids on all goods or services purchased.
Therefore, City policy is to reschedule the bid opening if a minimum of three (3) bids are
not received.

The City of North Richland Hills reserves the right to reject in part or in whole all bids
submitted, and to waive any technicalities for the best interest of the City of North
Richland Hills.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

GENERAL CONDITIONS

In submitting this bid, the Bidder understands and agrees to be bound by the following
terms and conditions. These terms and conditions shall become a part of the purchase
order or contract and will consist of the invitation to bid, specifications, the responsive
bid and the contract with attachments, together with any additional documents identified
in the contract and any written change orders approved and signed by a city official with
authority to do so. All shall have equal weight and be deemed a part of the entire
contract, If there is a conflict between contract documents, the provision more favorable
to the City shall prevail.

1. BID TIME
It shall be the responsibility of each Bidder to ensure his/her bid is turned in to the City of
North Richland Hills on or before 11:00 a.m., November 24, 2015. The official time
shall be determined by the clock located at the switchboard in the North Richland Hills
City Hall lobby. Bids received after the time stated above will be considered ineligible
and returned unopened.

All attached bid documents are to be returned completely filled out, totaled, and signed.
Envelopes containing bids must be sealed. The City of North Richland Hills will not
accept any bid documents other than the attached.

2. WITHDRAWING BIDS/PROPOSALS/QUOTES

Bids may be withdrawn at any time prior to the official opening; request for non-
consideration of bids must be made in writing to the Purchasing Manager and received
prior to the time set for opening bids. The bidder warrants and guarantees that his/her bid
has been carefully reviewed and checked and that it is in all things true and accurate and
free of mistakes. Bidder agrees that a bid price may not be withdrawn or canceled by the
bidder for a period of ninety (90) days following the date designated for the receipt of
bids.

3. IRREGULAR BIDS/PROPOSALS/QUOTES
Bids will be considered irregular if they show any omissions, alterations of form,
additions, or conditions not called for, unauthorized alternate bids, or irregularities of any
kind. However, the City of Notth Richland Hills reserves the right to waive any
irregularities and fo make the award in the best interest of the City.

4. REJECTION/DISQUALIFICATION
Bidders will be disqualified and/or their bids rejected, among other reasons, for any of the
specific reasons listed below:
a) Bid received after the time set for receiving bids as stated in the
advertisement;
b) Reason for believing collusion exists among the Bidders;
c) Bid containing unbalanced value of any item; bid offering used or reconditioned
equipment;
d) Where the bidder, sub-contractor or supplier is in litigation with the City
of North Richland Hills or where such litigation is contemplated or
imminent;
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

e)
f

g)

h)

GENERAL CONDITIONS

Uncompleted work which in the judgment of the City will prevent or hinder the
prompt completion of additional work, or having defaulted on a previous contract;
Lack of competency as revealed by reference checks, financial statement,
experience and equipment, questionnaires, or qualification statement;

Bid containing special conditions, clauses, alterations, items not called for

ot irregularities of any kind, which in the Owner's opinion may disqualify

the Bidder,

A minimum of three (3) years experience as a primary portland concrete
contractor for the state or municipality is required. Vendors must submit
references to show the required three (3) year requirement has been met,

However, the City of North Richland Hills reserves the right to waive any irregularities
and to make the award in the best interest of the City of North Richland Hills.

BID EVALUATION
Award of bid, if it be awarded, will be made to the lowest responsible bidder or may be
awarded to the bidder that offers the goods and/or services at the best value for the City
(Texas Local Government Code, 252.043). In determining the best value the City will
consider the following:

a)
b)
c)
d)

€)
f)
g)
h)

i)
)
k)
)

The purchase price; terms and discounts; delivery schedule;

The reputation of the bidder and of the bidder’s goods or services;

The quality of the bidders’ goods or services;

The extent to which the bidder’s goods or services meet the City specifications

and needs;

The bidder’s past relationship with the City;

Total long term cost to the city to acquire the bidder’s goods. or services;

Any relevant criteria specifically listed in the specifications;

Compliance with all State and local laws, general conditions and

Specifications;

Results of testing, if required;

Warranty and/or guarantee, maintenance requirements and performance data of
the product reqiested;

City's evaluation of the bidder’s ability to perform to specifications.

A minimum of three (3) years experience as a primary portiand concrete

contractor for the state or municipality is required, Vendors must submit references fo
show the required thiee (3) year requirement has been met.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

10.

11.

GENERAL CONDITIONS

AWARD OF BID

The bid award will be made within sixty (60) days after the opening of bids. No award
will be made until after investigations are made as to the responsibilities of the best
bidder.

The City of North Richland Hills reserves the right to award bids whole or in part when
deemed to be in the best interest of the City. Bidder shall state on bid form if their bid is
"ali or none", otherwise it shall be considered as agreeing to this section.

Information contained in submitted bid documents shall not be available for
inspection until after the award has been made by the City Council. Requests for
this information must be submitted in writing.

ASSIGNMENT

The successful bidder may not assign his/her rights and duties under an award
without the written consent of the North Richland Hills City Manager. Such consent shall
not relieve the assignor of liability in the event of default by his assignee.

SUBSTITUTIONS/EXCEPTIONS

Exceptions/variations fromn the specifications may be acceptable provided such variations,
in each instance, is noted and fully explained in writing and submitted with bid. NO
substitutions or changes in the specifications shall be permitted after award of bid without
prior written approval by the Purchasing Manager.

DELIVERY / ACCEPTANCE

The delivery date is an important factor of this bid and shall be considered during the
evaluation process. The City considers delivery time the period elapsing from the time the
order is placed until the City receives the order at the specified delivery location.

All material shall be delivered F.O.B. City of North Richland Hills to the address
specified at the time of order. Acceptance by the City of North Richland Hills of any
delivery shall not relieve the Contractor of any guarantee or watranty, expressed or
implied, nor shall it be considered an acceptance of material not in accordance with the
specifications thereby waiving the City of North Richland Hills right to request
replacement of defective material or material not meeting specifications.

NOTICE OF DELAYS

Whenever the contractor encounters any difficulty which is delaying or threatens
to delay timely performance, written notice shall immediately be given to the Purchasing
Manager, stating all relevant information. Such notice shall not in any way be construed
as a waiver by the City of any rights or remedies to which it is entitled by law. Delays in
performance and/or completion may result in cancellation of agreement. '

SALES TAX

The City of North Richland Hills is exempt from Federal Excise and State sales tax;
therefore tax must not be added to bid.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

12.

13.

14,

15.

GENERAL CONDITIONS

TIE BIDS

In the event of a tie bid, State Law provides the bid or contract shall be awarded to the
local bidder. Tn cases where a local bidder is not involved, tie bids shall be awarded by
drawing lots at the City Council meeting, or as otherwise directed by the Mayor.

BRAND NAME OR EQUAL

If items are identified by a "brand name" description, such identification is intended to be
descriptive, not restrictive, and is to indicate the quality and characteristics of products
that will be satisfactory. As used in this clause, the term "brand name" includes
identification of products by make and model.

Such products must be clearly identified in the bid as an equal product and publish
specifications of the equal products offered must be included with the bid reply.

Bids offering equal products will be considered for award if determined by the Purchasing
Manager and the user department to be equal in all material respects to the brand name
products referenced. The decision of acceptable “equal” items or variations in the
specifications will solely be the City of North Richland Hills,

Unless the bidder cleatly indicates in his/her bid that he is offering an "equal”
product, his bid shall be considered as offering the brand name product referenced
in the invitation for bids.

REFERENCES ~
A minimum of three (3) references, preferably located within the Dallas/Fort Worth

Metroplex, must be submitted with each bid. Company name, contact and phone
number must be included with each reference. As stated in #5 “Bid Evaluation”, (1)
one of the references must be a state or municipal representative.

PROHIBITION AGAINST PERSONAL FINANCIAL INTEREST IN
CONTRACTS

No employee of the City of North Richland Hills shall have a direct or indirect
financial interest in any proposed or existing contract, purchase, work, sale or
service to or by the City (CMA-074, Standards of Conduct, Section IV).
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

16.

17.

18.

19.

GENERAL CONDITIONS

DISCLOSURE OF INTEREST

Pursuant to Chapter 176 of the Texas Local Government Code, a person, or agent
of a person, who contracts or seeks to contract for the sale or purchase of property,
goods, or services with the City of North Richland Hills must file a completed
conflict of interest questionnaire which is available online at www.ethics.state.tx.us.
The conflict of interest questionnaire must be filed with the City Secretary of the
City of North Richland Hills no later than the seventh business day after the person
or agent begins contract discussions or negotiations with the City of North
Richland Hills or submits to the City of North Richland Hills an application,
response to a request for proposal or bid, correspondence, or another writing
related to a potential agreement with the City of North Richland Hills. An updated
conflict of interest questionnaire must be filed in accordance with Chapter 176 of
the Local Government Code. An offense under Chapter 176 is a Class C
misderaeanor.

INSURANCE
The City requires Vendor(s) to carry the minimum insurance as required by State laws.

TERMINATION/NON PERFORMANCE

Continuing non-performance of the vendor in terms of Specifications shall be a basis for
the texmination of the contract by the City. The City of North Richland Hills reserves the
right to enforce the performance of this contract in any manner prescribed by law or
deemed to be in the best interest of the City in the event of breach or default of this
contract. The City reserves the right to terminate the contract immediately in the event the
successful bidder fails to 1.) Meet delivery schedules or, 2.) Otherwise not perform in
accordance with these specifications.

Breach of contract or default authorizes the City to award to another bidder, and/or
putchase elsewhere and charge the full increase in cost and handling to the defaulting
successful bidder.

The contract may be terminated by either party upon written thirty (30) days notice prior to
cancellation without cause.

ATTORNEYS FEES

Neither party to this contract shall be entitled to attorney fees for any matter arising
under this contract, whether for additional work, breach of contract, or other claim
for goods, services, or compensation. All claims for attorneys fees are hereby
WAIVED.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

20.

21.

GENERAL CONDITIONS

PERFORMANCE AND PAYMENT BONDS

In the event the total contract amount exceeds $100,000, the Contractor shall be required to
execute a performance bond in the amount of one hundred (100) percent of the total
contract price; if the total contract amount exceeds $50,000 the contractor shall be required
to execute a payment bond in the amount of one hundred (100) percent of the total contact
price, each in standard forms for this purpose, guaranteeing faithful performance of work
and guaranteeing payment to all persons supply labor and materials or furnishing any
equipment in the execution of the contract. It is agreed that this contract shall not be in
effect until such performance and payment bonds are furnished and approved by the City of
North Richland Hills, No exceptions to. this provision allowed.

Unless otherwise approved in writing by the City of North Richland Hills, the surety
company underwriting the bonds shall be acceptable according to the latest list of
companies holding certificates of authority from the Secretary of the Treasury of the United
States,

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified
and current copy of their power of attorney.

INTERLOCAL AGREEMENT

Successful bidder agrees to extend prices and terms to all entities who have entered into or
will enter into joint purchasing interlocal cooperation agreements with the City of North
Richland Hills.

Due care and diligence has been used in preparation of this information, and it is believed to be
substantially correct. However, the responsibility for determining the full extent of the exposure
and the verification of all information presented herein shall rest solely with the bidder. The City
of North Richland Hills and its representatives will not be responsible for any errors or omissions
in these specifications, nor for the failure on the part of the proposer to determine the full extent
of the exposures.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

INSURANCE REQUIREMENTS

Contractors performing work on City property or public right-of-way for the City of
North Richland Hills shall provide the City a certificate of insurance evidencing the
coverages and coverage provisions identified herein. Contractors shall provide the City
evidence that all subcontractors performing work on the project have the same types and
amounts of coverages as required herein or that the subcontractors are included under the
contractor’s policy. The City, at its own discretion, may require a certified copy of the

policy.

All insurance companies and coverages must be authorized by the Texas
Department of Insurance to transact business in the State of Texas and must be

acceptable to the City of North Richland Hills.

Listed below are the types and amounts of insurance required. The City reserves the right
to amend or require additional types and amounts of coverages or provisions depending

on the nature of the work

Type of Insurance

Amount of Insurance

Provision

1. Commercial General Liability to
include coverage for:
a) Premises/Operations
b) Products/Completed
Operations
¢) Independent Contractors
d) Personal Injury
¢} Contractual Liability
f) Personal/Advertising Injury
g) Medial Expense
h) Fire Legal Liability
i)  Underground Hazard
j)  Explosion/Collapse Hazard

$1,000,000 each occurrence,
$1,000,000 general aggregate;

Or

$1,000,000 combined single limits

City to be listed as additional
insured and provided 30 day-notice
of cancellation or material change
in coverage

City prefers that insurer be rated
B-+V| or.higher by A, M. Best or A

or higher by Standard & Poors

2. Consultants, architects, engineers,
Landscape design specialist, other
professional services

$500,000 Professional Liability
with proof that aggregate is still
available.

3. Workers’ Compensation &
Employers’ Liability

Statutory Limits
$500,000 each accident

Alternate employer endorsement
required

4. Comprehensive Automobile
Liability Insurance, including
coverage for loading and unloading
hazards, for

a) Owned/Leased Vehicles
b) Non-Owned Vehicles
¢) Hired Vehicles

$500,000 Combined single limit
for bodily injury and property
damage

A PURCHASE ORDER WILL NOT BE ISSUED WITHOUT EVIDENCE OF

INSURANCE.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

PROJECT CONDITIONS
BID # 16-002

Bidders should carefully examine the plans, specifications and other documents, visit the
site of work and fully inform themselves as to all conditions and matters, which can in
any way affect the work or the cost thereof.

If the Contractor wishes to worlk more than thirty minutes per day overtime, approval
must be acquired from the Public Works Department 24 hours in advance and the
Contractor must agree to pay the City for the inspector’s time at the rate of seventy-five
dollars ($75.00) per hour. If the Contractor arranges to work on a weekend and for any
reason does not or cannot work, he will be responsible for a minimum of two hours pay

for the inspector.

In case of conflict or discrepancies between the various parts of the contract documents
the priority order of precedence shall be as follows:

Plans;

Contract;

Pay Item;

Specifications;

Appropriate City Ordinance;

General Terms; '

Latest revision of Standard Specification for Construction;

Texas Department of Transportation;

And then the North Texas Council of Governments Standard Specmcatlons for
Public Works Construction. o

RN R LN~

Contractor covenants and agrees to, and does hereby, indemnify, hold harmless and
defend the OWNER, its officers, agents, and employees from and against any and all
claims or suits for property damage or loss and/or personal injury, including death, to-any
and all persons, arising out of, or in connection with the work and services to be
performed by the Contractor, its officers, agents, employees, contractors and sub-
contractors. Contractor does hereby covenant and agree to assume all liability and
responsibility of Owner, its officers, agents and employees for property damage or loss
and/or personal injury, arising out of or in connection with the work and services to be
performed by the Contractors.

In the event a written claim for damages against the Contractor or its sub-contractors
remains unsettled at the time all work has been completed to the satisfaction of the Public
Works Department, final payment shall not be recommended for a period of thirty days
(30) after the date of final inspection. Contractor must submit written evidence to the
Public Works that the claim has been settled and release has been obtained or proof that
good faith efforts have been made to settle such outstanding claims, and that such good
faith efforts have failed.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

PROJECT CONDITIONS CONTINUED
BID # 16-002

CONTRACTOR'S UNDERSTANDING

The Contractor is and at all times shall remain an independent contractor, solely
responsible for the manner and method of completing his work under this contract, with
full power and authority to select the means, method and manner of performing such
work, so long as such methods do not adversely affect the completed improvements.
Likewise, the Contractor shall be solely responsible for the safety of himself, his
employees and other persons, the property of himself or any other person, as a result of
his operations hereunder.

It is understood and agreed that the Contractor has, by careful examination, satisfied
himself as to the nature and location of the work, the character, quality and quantity of
the materials, equipment and facilities needed during the prosecution of the work, the
general and local conditions, and all other matters which can in any way effect the work
under this contract. No verbal agreement or conversation with any officer, agent or
employee of the City either before or after the execution of this contract shall effect or
modify any of the terms or obligations herein contained.

CHARACTER OF WORKMEN
The Contractor agrees to employ only orderly and competent men, skillful in the

performance of the type of work required under this contract.

DEFECTS AND THEIR REMEDIES
It is further agreed that if the work or any material brought on the job site for use, shall be -
deemed by the Public Works Department as unsuitable or not in conformity with the
" specifications, the Contractor shall, after receipt of written notice from the Public Works
Department, remove such material and rebuild or otherwise remedy such work so that it

" - _shall be in full accordance with the specifications and contract. All expense of removing

and replacement shall be borne by the Contractor.

The City may cancel the contract without notice or penalty if the Public Works
Department, in his sole discretion, determines that the work of the Contractor is
unsatisfactory due to poor workmanship, failure to perform in a timely manner or failure
to meet specifications or terms of the bid and provisions of the contract.

EQUIPMENT AND MATERIALS

The Contractor shall be responsible for the care, preservation, and protection of all
materials, supplies, machinery, equipment, tools, apparatus, accessories and any and all
parts of the work, whether the Contractor has been paid, partially paid, or not paid for
such work until the entire work is completed and accepted.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

PROJECT CONDITIONS CONTINUED
BID # 16-002

LOSSES FROM NATURAL CAUSES

Unless otherwise specified, all loss or damage to the Contractor arising out of the nature of
the work to be done, from the action of the elements, from any unforeseen circumstances, any
unusual obstructions or difficulties which may be encountered in the prosecution of the work
shall be sustained and borne by the Contractor at his own cost and expense.

PROTECTION OF ADJOINING PROPERTY

Contractor shall take proper means to protect all adjacent or adjoining properties in any way
encountered, which might be affected by any process of construction to be undertaken under
the agreement. Contractor shall be liable for any and all claims for such damage on account
of his failure to fully protect all adjoining property. The Contractor agrees to indemnify, save
and hold harmless the Owner against any claim or claims for damages due to the injury to
any adjacent or adjoining property arising or growing out of performance of the contact.

LAWS AND ORDINANCES

The Contractor shall at all times observe and comply with all Federal, State and local laws,
ordinances and regulations, which in any manner effect the contract or the work. Contractor shall
bear all costs for work performed knowing it to be contrary to such laws, ordinances, rules and
regulations, and without notice to the Public Works Superintendent. Additionally, the contractor
shall at all times observe and comply with the most recent Texas Accessibility Standards.

ASSIGNMENT AND SUBLETTING

The Contractor shall retain personal control and will give his personal attention to the
fulfillment of this contract. Contractor shall not assign by Power of Attorney or sublet said
contract without written consent of the Owner, The Contractor agrees that the subletting of
any portion or feature of the work, ot material required in the performance of this contract,
shall not relieve the Contractor from his full obligations to the Owner, as provided by this
agreement. '

WORKERS COMPENSATION INSURANCE

As required by the Texas Workers' Compensation Commission Rule 28, 110.110, the
Contractor shall also carry worker’s compensation insurance, The Contractor's failure to
comply with any of the provisions of this Rule will be considered a breach of contract by the
Contractor. The City will have the right to declare the contract void if the Contractor does
not remedy the breach within ten days after receipt of notice of breach from the City.

The successful Contractor must provide a certificate of coverage to the City prior to being
awarded the contract. If the coverage period shown on the Contractor's current certificate of
coverage ends during the duration of the project, the Contractor must file a new certificate of
coverage with the City Purchasing Division showing coverage has been extended.

The Contractor shall obtain from each sub-contractor providing services on the project a
certificate of coverage, prior to that person beginning work on the project. Sub-contractor
certificates must also be submitted to the Purchasing Division.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

PROJECT CONDITIONS CONTINUED
BID # 16-002

PAYMENTS WITHHELD
The Owner may withhold or nullify any request for payment as may be necessary to protect
himself from loss on account of:

1) defective work not remedied;

2) failure of the Contractor to make payments properly to sub-contractors or

for material or labor;
3) damage to another Contractor;
4) reasonable indication the work will not be completed within contract time.

It is the Contractors responsibility to make arrangements with the owners of such
underground facilities prior to working in the arca to confirm the locations and to
determine whether any additional facilities may be present. Contractor shall preserve and
protect all underground facilities.

UNDERGROUND FACILITY OWNER TELEPHONE NUMBER
ATMOS 8t1

ONCOR 811

AT&T 811

City of North Richland Hills Water/Sewer 817.427.6440

Charter Cable 811

Contractor shall be responsible for supplying and placing all necessary barricades to
conform to the Manual on Uniform Traffic Control Devices(MUTCD).

The Contractor shall provide one person with the authority to make decisions to be in
charge of the project at all times. The person shall be at the work site at all times to
coordinate all phases of the work

The Contractor may obtain water, at his cost, from any City fire hydrant by placing a
deposit with the North Richland Hills Public Works Department for a fire hydrant meter.
An approved fire hydrant wrench must be used to turn water on. Water shall not be
obtained from a residential faucet. :

Primary Contractor

A work order will be issued by the Public Works Department for repairs. The primary
contractor will have 10 working days to complete the work order, If the primary
contractor cannot complete the work order within 10 days, the contractor will be charged
$100 per day for each day over the 10 day completion period. This charge will be
deducted from the contractor’s pay estimate for the work order. If the contractor fails to
complete the work order 5 days after the 10 day completion period, the work order will
be stopped and the contractor fined $500 for non-completion of work order.

Page 12 of 50




16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

PROJECT CONDITIONS CONTINUED
BID # 16-002

The 10 day completion period for the work order may be extended by the Public Works

Department due to adverse weather conditions or due to the ‘scope of the work. The-
Public Works Department will approve any extensions to the 10 day completion petiod.

This extension must be requested in writing by the contractor before the 10 day

completion date.

If the work order is considered a major rehabilitation project, the Public Works
Superintendent will provide a completion date.

The primary contractor may refuse the work order due to existing work load or other
circumstances and therefore the Public Works Department shall use the secondary
contractor.

The intent of the city is to award a contract to a “Secondary Contractor” if budget
and funding allow.

Secondary Contractor

A secondary contractor will be used when the primary contractor cannot accomplish the
requested work order within 10 consecutive days or when the primary contractor has
refused the work order due to work load. The 10 days shall start once the work order is
issued to the contractor by the Public Works Department. If the secondary contractor
cannot complete the work order within the 10 days completion period, the contractor will
be charged $100 per day for each day over the 10 day completion period. This charge
will be deducted from the secondary contractor’s pay estimate for the work order. If the
contractor fails to complete the work order 5 days after the 10 day completion period, the
work order will be stopped and the contractor fined $500 for non-completion of work
order.

The Public Works Department will notify the contractor’s representative that a work
order or a project is ready to start. The work order will be issued to the contractor’s
representative and the ten day completion period will start. If after notification of the
work order has been given to the primary or secondary contractor and the contractor fails
to acknowledge the issuance of the work order within 24 hours during the Monday-
Friday work week, the Public Works Department shall notify the contractor by written
notification that the contractor is not meeting the contract agreement.

The 10 day completion period for the work order may be extended by the Public Works
Department due to adverse weather conditions or due to the scope of work. The Public
Works Superintendent will approve any extensions to the 10 day completion period. This
extension must be requested in writing by the contractor before the 10 day completion
date.

The contractor (primary or secondary) shall notify the Public Works Department daily as
to which work orders or projects they are working on. If the contractor is not working in
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

PROJECT CONDITIONS CONTINUED
BID # 16-002

the City, the contractor shall notify the Public Works Department on work orders issued
to the contractor (primary or secondary) that are expected to exceed the 10 day
completion period due to the scope of the project. The following Means/Productivity for
Concrete Contractors will be used to determine the number of days assigned for
completion of the project:

Means/Productivity for Concrete Contractors

Sidewalk 100 Linear Feet (4 Ft Wide) 1 Day
Driveway (Single) 2 Each I Day
Driveway (Double) 1 Each | Day
Handicap Ramp 2 Each 1 Day
Curb/Gutter 100 Linear Feet 1 Day
Concrete Pavement 2,500 Square Feet 1 Day
Valley Pan (Half) 1 Each 2 Days
Valley Pan (Whole) 1 Each 1 Day
Backfill/Wreck Forms 1 Each 1 Day
Storm Drain inlet | Each 1 Day
Headwall 100 Face Feet 1 Day

All construction work shall be inspected by the Public Works Department. No Portland
concrete shall be placed until an inspection is done by the Public Works Department. If
the contractor fails to have the work inspected before the concrete is in place, the
contractor shall remove the concrete at the contractor’s expense.

All construction work shall be in accordance with the City of North Richland Hills Public
Works Design Manual and the Standard Specifications for Public Works Construction for
the North Central Texas (North Central Texas Council of Governments) Design Manual.
The contractor shall meet all specifications as outlined by these two manuals.

The contractor shall notify a one call utility notification center and the City of North
Richiand Hills Utility Department to locate all utility lines and facilities prior to the start
of construction. Confirmation numbers shall be noted on the work order.

PAY ITEM SPECIFICATIONS

Construction shall be in accordance with the plans, contract documents and the
provisions found in the most cutrent City of North Richland Hills Specifications for the
Construction of Streets and Specifications for the Design and Construction of Curb &
Gutters, Driveways, Sidewalks and Valley Gutters, which are hereby made a binding part
of the contract documents.
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SPECIFICATIONS
BID # 16-002

WORK

The Contractor shall provide and pay for all materials, supplies, machinery, equipment, tools,
superintendence, labor, services, insurance, and all water, fuel, transportation and other
facilities necessary for the execution and completion of the work covered by the contract
documents., All materials shall be new and workmanship shall be of a good quality. The
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of
materials.

Contractor agrees that the City of North Richland Hills Public Works Depattment has the
right to make all final determinations as to whether the work has been satisfactorily
completed and meets all specifications.

SITE OBSERVATION

Public Works shall make periodic visits to the site to familiarize them self with the progress
of the executed work and to determine if such work mieets the requirements of the
specifications and contract documents.

Deviation by the Contractor from plans and specifications that may have been in evidence
during any such visitation or observation by the Public Works, whether called to the
Contractor's attention or not shall in no way relieve the Contractor from his responsibility to
complete all work in accordance with said plans and specifications.

DURATION OF AGREEMENT AND PRICE ADJUSTMENTS

The successful bidder will be awarded a twelve (12) month agreement effective the date of
award. Prices are to remain firm for the twelve (12) month agreement period. At the City’s
option, the agreement may be renewed for four (4) additional twelve month (12) month
periods at a price proposed by the contractor. The Contractor shall submit the renewal
proposal with price changes and justification to the Purchasing Department at least sixty (60)
days before the expiration of the current agreement. Increase in contract pricing shall not
exceed the consumer price index of the Dallas/Fort Worth standard metropolitan statistical
for the previous twelve (12) month period or 5%, which ever is smaller. Renewal shall be at
the sole discretion of the City of North Richland Hills departments utilizing the contract. All
areas of non-conformance shall be submitted in writing to the Purchasing Manager and must
be corrected within 10 days from date of notification. After three non-conformance
complaints the contract may be subject to cancellation.

The quantities listed are estimated quantities using the best information available. The City
reserves the right to choose the items that will be purchased and to purchase more than or less
than the quantities listed.

PAYMENTS FOR WORK
Public Works shall review Contractor's applications for payment and supporting data,
determine the amount owed to the Contractor and approve, in writing, payment to Contractor.
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SPECIFICATIONS CONTINUED
BID # 16-002

PREVAILING WAGE RATES
Attention is called to Statute 2258.022, Determination of Prevailing Wage Rates.

Currentness

(a) For a contract for a public work awarded by a political subdivision of the state,
the public body shall determine the general prevailing rate of per diem wages in
the locality in which the public work is to be performed for each craft or type of
worker needed to execute the contract and the prevailing rate for legal holiday and
overtime work by:

(1)conducting a survey of the wages received by classes of workers employed
on projects of a character similar to the contract work in the political
subdivision of the state in which the public work is to be performed; or
(2)using the prevailing wage rate as determined by the United States
Department of Labor in accordance with the Davis-Bacon Act (40 U.S.C.
Section 276a et seq.), and its subsequent amendments.

(b) This subsection applies only to a public work located in a county bordering the
United Mexican States or in a county adjacent to a county bordering the United
Mexican States. For a contract for a public work awarded by the state, the public
body shall determine the general prevailing rate of per diem wages in the locality
in which the public work is to be performed for each craft or type of worker
needed to execute the contract and the prevailing rate for legal holiday and
overtime work as follows, The public body shall conduct a survey of the wages
received by classes of workers cmployed on projects of a character similar to the
contract work both statewide and in the political subdivision of the state in which
the public work is to be performed. The public body shall also consider the
prevailing wage rate as determined by the United States Department of Labor in
accordance with the Davis-Bacon Act (40 U.S.C. Section 2764 et seq.), and its
subsequent amendments, but only if the survey used to determine that rate was
conducted within a three-year period preceding the date the public body calls for
bids for the public work. The public body shall determine the general prevailing
rate of per diem wages in the locality based on the higher of:

(1) the rate determined from the survey conducted in the political subdivision;

(2) the arithmetic mean between the rate determined from the survey
conducted in the political subdivision and the rate determined from the
statewide survey; and

(3) if applicable, the arithmetic mean between the rate determined from the
survey conducted in the political subdivision and the rate determined by
the United States Department of Labor.

(¢) The public body shall determine the general prevailing rate of per diem wages as
a sum certain, expressed in dollars and cents.
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(d) A public body shall specify in the call for bids for the contract and in the contract
itself the wage rates determined under this section.

(e) The public body's determination of the general prevailing rate of per diem wages
is final.

PREVAILING WAGE RATES CONSTRUCTION TYPE: HIGHWAY

The U.S. Departrnent of Labor prevailing wages in accordance with the Davis Bacon Act has
been included (Pages 17-22). Not less than the following hourly rates shall be paid for the
various classifications of work required by this project. Workers in classifications where rates are
not identified shall be paid not less than the general prevailing rate of laborer.

General Decision Number: TX150035 01/02/2015 TX35
Superseded General Decision Number: TX20140035

State: Texas

Constrlwtion Type: Highway

Counties: Archer, Callahan, Clay, Collin, Dallas, Delta, Denton, Ellis, Grayson, Hunt,
Johnson, Jones, Kaufman, Parker, Rockwall, Tarrant and Wise Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in
rest area projects & railroad construction; bascule, suspension & spandrel arch bridges
designed for commercial navigation, bridges involving marine construction; and other
major bridges).

Note; Executive Order (EQ) 13658 establishes an hourly minimum wage of $10.10 for
2015 that applies to all contracts subject to the Davis-Bacon Act for which the solicitation
is issued on or after January 1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage determination at least
$10.10 (or the applicable wage rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract. The EO minimum wage rate will be adjusted
annually, Additional information on contractor requirements and worker protections
under the EQ is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/02/2015

* SUTX2011-007 08/03/2011
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Rates Fringes
CONCRETE FINISHER (Paying and $14.12
Structures)
ELECTRICIAN : $19.80

FORM BUILDER/FORM SETTER

Paving & Curb $13.16
Structures $13.84
LABORER
Asphalt Raker $12.69
Flagger $ 10.06
Laborer, Common $10.72
Laborer, Utility $12.32
Pipelayer $13.24
Work Zone Barricade Servicer $11.68

POWER EQUIPMENT OPERATOR:

Asphalt Distributor $ 1532
Asphalt Paving Machine $13.99
Broom or Sweeper $11.74
Concrete Pavement Finishing Machine $16.05
Concrete Saw $ 1448
Crane Operator, Lattice Boom $17.27
80 Tons or Less

Crane Operator, Lattice Boom $20.52
over 80 Tons

Crane, Hydraulic 80 Tons ot Less $18.12
Crawler Tractor $ 14.07
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Excavator, 50,000 pounds or less $17.19
Excavator, over 50,000 pounds $16.99
Foundation Drill , Truck Mounted $21.07
Foundation Drill, Crawler Mounted $17.99
Front End Loader 3 CY or Less $ 13.69
Front End Loader, over 3 CY $ 14.72
Loader/Backhoe $15.18
Mechanic $17.68
Milling Machine _ $1432
Motor Grader, Fine Grade $17.19
Motor Grader, Rough $16.02
Pavement Marking Machine $13.63
Reclaimer/Pulverizer $11.01
Roller, Asphalt $ 13.08
Roller, Other $11.51
Scraper $ 12.96
Small Slipform Machine $15.96
Spreader Box $14.73
Servicer $14.58
Steel Worker (Reinforcing) $ 16.18
TRUCK DRIVER
Lowboy-Float _ $16.24
Off Road Hauler _$1225
Single Axle $12.31
Single or Tandem Axle Dump Truck $12.62
Tandem Axle Tractor with Semi Trailer | $12.86
Transit-Mix $14.14
WELDERS - Receive rate prescribed $14.84
for craft performing operation to which
welding is incidental.
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Unlisted classifications needed for work not included within the scope of the
classifications listed may be added afteraward only as provided in the labor standards
contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have
been found to be prevailing for the cited type(s) of construction in the area covered by the
wage determination, The classifications are listed in alphabetical order of “identifiers"
that indicate whether the particular rate is a union rate (current union negotiated rate for
local), a survey rate (weighted average rate) or a union average rate (weighted union
average rate).

Union Rate Identifiers

A fout letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014.
PLUM is an abbreviation identifier of the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198 indicates the local union
number or district council number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the most current negotiated
rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective
bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted
average rate based on all the rates reported in the survey for that classification. As this
weighted average rate includes all rates reported in the survey, it may include both union
and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are
survey rates based on a weighted average calculation of rates and are not majority rates.
LA indicates the State of Louisiana. 2012 is the year of survey on which these
classifications and rates are based. The next number, 007 in the example, is an internal
number used in producing the wage determination. 5/13/2014 indicates the survey
completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers
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Classification(s) listed under the UAVG identifier indicate that no single majority rate
prevailed for those classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG
indicates that the rate is a weighted union average rate. OH indicates the state. The next
number, 0010 in the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date for the classifications and
rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a
weighted average of the current negotiated/CBA rate of the union locals from which the
rate is based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage
determination matter

* a conformance (additional classification and rate) ruling

On swvey related matters, initial contact, including requests for summaries of surveys,

should be with the Wage and Hour Regional Office for the area in which the survey was

conducted -because those Regional Offices have responsibility for the Davis-Bacon

survey program. If the response from this initial contact is not satisfactory, then the
..process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial
contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by
the action) can request review and reconsideration from the Wage and Hour
Administrator(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210
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The request should be accompanied by a full statement of the interested party's position
and by any information (wage payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write
fo:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

Curb and gutter or any other type of concrete repair that is constructed by the Contractor,
which pond water more than 1/4-inch in depth shall be removed and replaced at the sole
expense of the Contractor, including all labor and materials. At locations where grade (fall)
is critical, the Contractor will be allowed (and encouraged) to test the flow of gutter lines
with a small amount of water prior to the concrete attaining a final set. Grinding to eliminate
ponding will be allowed on a very limited basis. Contractor will not be allowed to use grout
or other concrete patch matching material to cotrect grade breaks or to refinish exposed
concrete aggregate.

Forms shall remain in place a minimum of two days after placing of concrete, however in
some instances (such as on inlet tops), forms may be required to remain a minimum of
seven days, Once forms are removed, the area surrounding or abutting the new concrete
shall be backfilled.

The Contractor will be responsible for all labor, materials and equipment required to
protect the construction area with barricades and signs.

All pavement, curb and gutter, driveway, valley gutter, handicap ramps, corb inlets, head
walls, and sidewalk saw-cuts shall be included in the unit price bid for related items.

The Contractor shall be responsible for all costs to construct pay items and must furnish their
own dump site for waste material removed.

Contractor shall submit to the Public Works an elevation profile for each specific repair
location.

The City of North Richland Hills Street Division will furnish asphalt street repairs.
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The unit price bid for each item, 1 through 19, shall be full compensations for all labor,
equipment, tools, materials, excavation, saw-cuts, curing compound and incidentals
necessary to complete the work, All work for each item must be in accordance with these
Plans, Specifications and the City of North Richland Hills Ordinances and Design
Manual and the Standard Specifications for Public works Construction for North Central

Texas.

ITEM 1:

ITEM 2:

ITEM 3:

ITEM 4:

ITEM 5:

ITEM 6;

ITEM 7;

REMOVE AND REPLACE VALLEY GUTTER - 3,000 sq. ft. at various
locations

Saw-cut and remove existing valley gutter and construct new Class A (3,000
psi-28 day) concrete valley gutter. Includes pavement saw cuts.

The payment for curbs on vailey gutters to be included in the unit price bid for
valley gutters.

REMOVE AND REPLACE REINFORCED 4' CONCRETE
SIDEWALK -2,000 sq. ft. at various locations

Saw-cut and remove existing sidewalk and construct new Class A (3,000 psi-

28 day) 4" thick concrete sidewalk. Light broom finish will be required.

Sidewalks must comply with all requirements of Texas Accessibility
Standards.

REMOVE AND REPLACE REINFORCED 5 CONCRETE SIDEWALK
— 500 sq. ft. at various lecations

Saw-cut and remove existing sidewalk and construct new Class A (3000 psi-28
day) 4” thick concrete sidewalk. Light broom finish will be required.
Sidewalks must comply with all requirements of Texas Accessibility
Standards. See Figure 11P-3

CONSTRUCT HANDICAP RAMP — 10 each at various locations
Saw-Cut and remove existing curb & gutter and sidewalk as required and
construct new Class A (3,000 psi-28 day) concrete handicap ramp. Includes
pavement saw cuts. Light broom finish will be required. Curb ramps must
comply with all requirements of Texas Accessibility Standards.

REMOVE AND REPLACE CONCRETE CURB AND GUTTER -

8,000 linear feet at various locations

Saw-cut and remove existing curb & gutter and construct new Class A (3,000
psi-28 day) concrete curb & gutter, Inclndes pavement saw cuts.

Light broom finish will be required,

REMOVE AND REPLACE DRIVEWAY FLOW LINE - 500 sq. ft. at
various locations ‘

Saw-cut and remove existing driveway flow line and construct new Class A
(3,000 psi-28 day) concrete driveway flow line. Includes pavement saw cuts.
REMOVE AND REPLACE DRIVEWAY APPROACH - 8,500 sq. ft. at
various locations

Saw-cut and remove existing driveway approach and construct new Class A
(3,000 psi-28 day) concrete driveway approach. Includes pavement saw cuts.
Limit of driveway approach is from the street asphalt concrete pavement to
the property line. Light broom finish will be required. See figure DW-M
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ITEM 8: REMOVE AND REPLACE INLET EAR - 100 linear feet at various

locations

Saw-cut and remove existing inlet ear (the curb leading into the box) and
construct new Class A (3,000 psi-28 day) concrete inlet ear, Includes
pavement saw cuts,

ITEM 9;: REMOVE AND REPLACE CONCRETE PAVEMENT 5” INCH THICK

ITEM 10:

ITEM 11:

ITEM 12:

ITEM 13:

— 5,000 square feet at various locations

Saw-cut and remove existing pavement and construct new Class A (3,600 psi-
28 day) concrete pavement. Includes pavement saw cuts. Broom finish
required,

REMOVE AND REPLACE CONCRETE PAVEMENT 6” INCH
THICK - 2,000 square feet at various locations

Saw-cut and remove existing pavement and construct new Class A (3,600 psi-
28 day) concrete pavement. Includes pavement saw cuts. Broom finish
required.

REMOVE AND REPLACE CONCRETE PAVEMENT 7” INCH
THICK - 2,000 square fect at various locations

Saw-cut and remove existing pavement and construct new Class A (3,600 psi-
28 day) concrete pavement. Includes pavement saw cuts. Broom finish
required.

REMOVE AND REPLACE CONCRETE PAVEMENT 8” INCH
THICK — 2,000 square feet at various locations

Saw-cut and remove existing pavement and construct new Class A (3,600 psi-
28 day) concrete pavement. Includes pavement saw cuts. Broom finish
required. .

REMOVE AND REPLACE STANDARD TEN FEET CURB INLET -1

- each, 4 feet deep at various locations

ITEM 14:

ITEM 15:

ITEM 16:

Saw-cut and remove existing curb inlet and construct new Class A (3,000 psi-
28 day) concrete curb inlet, Includes pavement saw cuts. Broom finish
required,

REMOVE AND REPLACE STANDARD TEN FEET CURB INLET
TOP —2 each at various locations

Saw-cut and remove existing curb inlet and construct new Class A (3,000 psi-
28 day) concrete curb inlet top. Includes pavement saw cuts. Broom finish
required.

REMOVE AND REPLACE VARIABLE WIDTH CONCRETE FLUME- -

150 sq. ft. as needed

Sdw-cut and remove existing concrete flume of variable widths and construct
new Class A (3000 psi-28 day) concrete flume. Side slopes and existing grade
will determine curb height on each side. 150 sq. ft. as needed see Figure 5D

REMOVE AND REPLACE CHANNEL HEAD WALL — 100 face feet at
various locations
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Saw-cut and remove existing channel head wall and construct new Class A (3,000 psi-28
day) concrete channel head wall. Includes pavement saw cuts. Broom finish
required.

ITEM 17: FURNISH & INSTALL REINFORCED CONCRETE RETAINING
WALL (8” — 18”)- 100 face feet at various locations
Retaining walls shall be constructed as shown on the plans and in NRH Detail
2012-11P4. Payment shall be by the linear foot of retaining wall. The integral
sidewalk or driveway shall be paid for under those respective bid items.
Reinforced concrete shall be constructed with 3,000 psi Class “A” Portland
Cement Concrete, CONTRACTOR shall provide a sample of proposed
painting technique to be used on the wall, which shall match the color scheme
established on the existing Rufe Snow bridge over IH 820. Paint scheme /
technique shall be approved by City representative prior to application.
MEASUREMENT AND PAYMENT: Payment for this item shall be at the
contract unit price per linear foot of retaining wall as measured along the face
of wall, mcludmg excavation, concrete, reinforcing steel, filter fabric,
drainage pipe or weep holes, form liner, and painting complete in place,

ITEM 18: REMOVE AND REPLACE REINFORCED CONCRETE CHANNEL
LINER- 200 sq. ft. as needed
Saw-cut and remove existing reinforced concrete channel liner and construct
new Class A (3000 psi-28 Day) reinforced concrete channel liner. Includes
pavement saw cuts. See Figure 3D

ITEM 19: MINIMUM FEE PER WORK ORDER
Minimum mobilization and remove/replacement tee per work order.

NON-PAY ITEMS SPECIFICATIONS

1. The contractor is responsible for all property restoration (yards, street right-of-ways).
This includes backfilling, top-soil, grass, mail boxes, irrigation systems, sprinkler heads,
sign posts, signs or any other structures located on property or in the street right-of-way.

All irrigation damages, repairs or relocations shall be done by a licensed irrigation
company or person, Backfill material and top-soil shall be approved by the Public
Works Department. The contractor is responsible for readjustment of sprinkler heads,
mailboxes or any landscaping to match new grades at the repair site.

The yard or street right-of-ways shall be restored to the original condition or better using
sod of the same type grass that was removed from that area. All spoil dirt shall be
removed from the surrounding area. The new sod shall be laid edge to edge to give full
coverage unless property owner request gaps be left between the sod pads. Cut-in edges
of pads to match existing ground elevations. The new sod pads shall be laid brick layer
staggered fashion to prevent erosion.

If yard restoration occurs during the non-growing months of November to March, a
winter grass such as rye shall be planted to hold the soil. The Contractor shall complete
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the yard restoration by planting the new sod in the month of April. Working day charges
will be stopped when the project is substantially complete, but two percent (2%) of the
contract price will be retained until new sodding and yard restoration is complete. If
sodding and yard restoration is not completed by April 15, working day charges will be
resumed on April 16, and will continue until yard restoration is complete.

If yard is equipped with an irrigation system, caution should be taken to preserve the
system. If a portion of the irrigation system is damaged, it will be the responsibility of
the Contractor, as part of the yard restoration, to repair or replace all broken parts and
have the owner test the repaired system. No direct payment shall be made for the yard
restoration. Payment shall be included in the unit price bid for related items.

2. Impervious membrane curing compound shall be applied uniformly to the concrete
promptly after the surface water sheen has disappeared. The membrane shall be in
one application at a rate of not less than that recommended by the manufacturer. The
concrete surface to which membrane curing compound has applied shall be protected
from abrasions or damage, which results in perforation of the membrane film during
the first seventy-two (72) hours after application.

No direct payment shall be made for furnishing and applying curing compound,
Payment shall be included in the price bid for related items.

3. Contractor shall be responsible for supplying and replacing the barricades and shall
conform to the Manual on Uniform Traffic Control Devices (MUTCD).

No direct payment shall be made for the supplying and replacing of barricades.
Payment shall be included in the unit price bid for related items.

4. The Contractor shall repaint curb addresses on the new curb returns, if the addresses
were painted on the old driveway curb returns. Paint color and/or size shall match
original. No direct payment shall be made for painting curb addresses.

5. The contractor shall submit to the Public Works Department an elevation profile for
each specific repair location. The elevation profile shall be submitted on standard
approved plan sheets and shall reflect the existing grades and the new proposed
grades. All elevation points shall be a maximum of 5 feet apart longitudinal and
transverse. A bench-mark shall be established at all locations of repairs. Approval
of the elevation profile shall be made prior to the start of repairs. The contractor
shall submit to the Public Works Superintendent, an elevation profile for yard
restoration or landscaping. The profile may also include any other associated areas
in order to make the correct repair,

6. All concrete and asphalt adjacent to the repair site will be saw cut as marked by the
Public Works Department. Asphalt will be saw cut to create a repair so that once the
asphalt is excavated and replaced a match will be made to the new grade of the repair.
All pavements will be saw cut to a minimum of 4 inches in depth. The greater the
change in grade of the repair, the more saw cutting of the pavement will be required.
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Some repair areas will require the contractor to saw cut the pavement area beyond the
actual repair point. This saw cutting will allow the Public Works Department to
remove the pavement area and replace to match the new grade of the actual concrete

repair point.
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BID FORM
BID # 16-002

The general intent of this contract is to provide concrete repairs and replacement as
required for the Street Division of the City of North Richland Hills. Award may be made
for primary and secondary contracts. If these terms are not agreeable to Contractor,
please provide explanation in the space provided on the bid form.

Public Works shall have the responsibility of the supervision of the construction. All
lines, grades, sub-grade and reinforcing steel placement must be checked by the Public

A
s

Works.
ITEM EST. DESCRIPTION UNIT EXTENDED
# QTY. PRICE PRICE
3,000 | Remove and replace valley gutter, < <7 e
1. SF complete in place. $ ‘g' O |3 ‘7/2@,"50&‘
2,000 | Remove and replace reinforced 4° _ o
2. SF concrete sidewalk, complete in place. $—{2—'4—i $—1“2—)—CZQL
500 | Remove and replace reinforced 5’ _ 3 Z 5 oo
3. SF concrete sidewalk, complete in place. $ld—'—4—5—' $ 2 !
10 Install handicap ramp, complete in oo ‘ o
4' EaCh pl.ace' $.LZ_ZSI_ $M
5 8,000 | Remove and replace concrete curb and $ ﬁ_4 66 $ 14
: LF | gutter, complete in place. — .
500 | Remove and replace driveway flow D o0
6. SF line, complete in place. $ g Y $ %7/ 50
8,500 | Remove and replace driveway, ot
7 SF complete in place. SM 5 o2 =
100 | Remove and replace curb inlet ear or - &0
8. LF return, complete in place $ g" 0 S__B50.F
5,000 | Remove and Replace Concrete o
> SF Pavement, complete in place— 5> thick $(g.03 $—3L)7J-ﬂ2'
2,000 | Remove and replace concrete o
10. SF pavement, complete in place— 6” thick $m $—1—77—Qm‘-
2,000 | Remove and replace concrete b
11, SF pavement, complete in place— 7” thick $i—5&— $ =
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L

BID FORM CONTINUED
BID # 16-002
ITEM EST. DESCRIPTION UNIT EXTENDED
# QTY. PRICE PRICE
2,000 | Remove and replace concrete _ o0
12. SF pavement, complete in place— 8” thick $j—'i& $—L%—QQQ‘—
3 1 Remove and replace standard curb $ 24500, $_<§_2,_§£bf:e
' Each | inlet, complete in place, !
2 Remove and replace standard curb : @ %
14, . Rach inlet top, complete in place. S—l,—)éDOL $ :
- 150 Remove and replace variable width ; oe
13,  SF concrete flume, complete in place. Sﬁ&— $—4g'-’31'£’3‘
100 Remove and replace channel head [~ . 2¢
16. Face FT | wall, complete in place. 8.3, $ C% S0,
100 Furnish and install reinforced concrete - po “«
17. Face FT | retaining walll (87-187) 5 %, $_%_§.Q€L'
Remove and replace reinforced . _
18. ZS(;? c«lancrete channel liner, complete in s .92 |s Z g Lo &
place.
')
19. 1 Minimum fee per work order. $ Q75_‘?’6 $ 995, o
Lump Sum 1
414, T 22
GRAND TOTAL $ / /. 7457 o
SECONDARY AWARD:

Would you, be willing to accept a Secondary Award to provide materials/services in the
absence of the primary contractor at the prices submitted on this bid form? See
“Secondary Contractor” page #12

Yes No
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BID CERTIFICATION

The Undersigned, in submitting this bid, represents and certifies:

a. He/she is fully informed regarding the preparation, contents and circumstances of the
attached bid;

b. He/she proposes to furnish all equipment/service at the prices quoted herein and bid is in
strict accordance with the conditions and specifications stated herein,

c. There will be at no time a misunderstanding as to the intent of the specifications or
conditions to be overcome or pleaded after the bids are opened;

d. He/she is an equal opportunity employer, and will not discriminate with regard to race,
color, national origin, age or sex in the performance of this contract.

e. The undersigned hereby certifies that he/she has read, understands and agrees that
acceptance by the City of North Richland Hills of the bidder's offer by issuance of a
purchase order will create a binding contract, Further, he/she agrees to fully comply with
documentary forms herewith made a part of this specific procurement.

COMPANY: LINAL (el
ADDRESS: JDge Ko, 7?{"! .

CITY, STATE & ZIP: ___ ,KF//% @7@ 244f

TELEPHONE: <7 - 4"5 $— | 95 %

FAX g;/7»' A37-K955

EMAIL: ' ,4{13&(.8@0577,@%&7}7 D) 571 @%MA—}/ Com
SIGNATURE: /] '

PRINTED NAME:  _ )/l )ﬁi €,I“z;/&“é'c’@&_

DATE: -§—] S‘




16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

BID FORM CONTINUED
BID # 16-002

The Undersigned, in submitting this bid, represents and certifies:

a. He/she is fully informed regarding the preparation, contents and circumstances of
the attached bid;

b. He/she proposes to furnish all equipment/service at the prices quoted herein and
bid is in strict accordance with the conditions and specifications stated herein;

c¢. There will at no time be pleaded either a misunderstanding as to the intent of the
specifications or conditions to be overcome or pleaded after the bids are opened;

d. He/she is an equal opportunity employer, and will not discriminate with regard to
race, color, national origin, age or sex in the performance of this contract.

COMPANY: _MMPey &M&ﬁéfa @3,\_9 STRUCT P L4l
ADDRESS: _ |0 §0 !L,A,{c,,: “Rel.

crry, sTATE & 21e: __ Kelleg T Trol 44

TeLepHONE:  I1- 454-199 5
FAX:__SIT1-327-K96%

SIGNATURE:
PRINTED NAME;: b Aedacey

, . I
DATE: )[~23-.01&
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

10.

11,

12,

13.

14.

15.

16.

17,

BIDDER’S STATEMENT OF QUALIFICATIONS

Has your company worked under an annual contract for any cities in this field of work? If
yes, please provide at least three references that equate to the required three years of
experience (name, address, phone number, e-mail).

Please provide your company’s years of experience in this field of work. Provide contact
information and a project listing.

Describe any past relationships with the City of North Richland Hills.

Describe your company’s equipment inventory (excavation, dump trucks, pavement saws,
vehicles, ete.)

‘What is the number of employees for this company?

Will you be using any sub-contractors? If yes, please provide their contact information and
their years of experience.

Please provide your company’s location for storing equipment and materials. Can City staff
visit the location?

Please provide evidence that your company is financially stable.

Describe your company’s current workload, -

Elevation profiles are required for each specific repair location. Do you have a qualified
person to meet this requirement? Please provide examples of your company’s work in this
area (examples could include profile sheets, plan sheets, etc.).

Please provide a past traffic control plan that your company created on projects such as this.

Please describe how you would handle a situation if your company damaged a gas pipeline
during excavation.

Have you ever been removed from a project for failure of completion?

Provide the recent date of your company’s training for curb ramp installation (please provide
documentation),

Provide documentation that your company is carrying Workers” Compensation.

The contractor is required to execute a performance bond in the amount of 100% of the total
contract price. Can your company meet this requirement?

Please provide picture documentation of recent work in this field. Pictures showing
curb/gutter repairs, driveway repairs and pavement repairs. Provide the address of each
picture’s location.

Provide all documents with your Bid Proposal. All questions must be answered and
complete. The City will use this information to help in determining if a bidder is qualified.
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Apex Concrete Construction

Statement of Qualifications

1.

2.

&

o N

10.
11.
12.
13,
14,

Currently have Annual Contract with the Town of Flower Mound.
References:  City of Southlake Texas
’ Joe Walsh / 817-709-9430
Scope of Work : Curb /Gutter, Street Repairs, Driveways, Sidewalks

Town of Flower Mound Texas
Wesley Hubbard/ 817-751-5225
Scope of Work: Curb / Gutter, Street Repairs, Driveways, Sidewalks

City of Keller Texas
Kelley Ho_well / 817-988-0432
Scope of Worlk : Curb / Gutter, Street Repairs, Driveways, Sidewalks

Company and Owners have over 25 years of experience in this field.
City of Keller Maintenance

City of NRH Hike and Bike Trail

City of Southlake Maintenance

City of Grapevine 911 Memorial Project
Town of Flower Mound Maintenance
Birdville ISD Maintenance

Have Worked for Public Works as Sub Contractor under Hard Kountry For the past Year
Company Equipment: 5 one ton trucks, 1 skid Steer, 4 Trailers, 1 Backhoe, Concrete Saw,Dump
Truck, Survey Equipment, 3 Pickups, Haul Truck and Trailer, Trowel Machine,

22 Employees

" No subcontractors will be used

Equipment Stored at 1080 Katy Road Keller TX 76244 (Yes City Staff is welcome to visit)
Company is stable total years in business is 17, Current receivables @ 95,000.00
Annual Gross Sales equal app. 1.5 million

Have a steady work load with local Municipal agencies, occasional residential projects,
Yes, Owner and Field Supervisors have experience with elevations and grades.

Traffic plans have been consistent with City requirements or TMUCD requirements
Gas pipeline protocol, (Call 911) Remove ali persannel from the area, notify City.

No

Have had training on ADA do not have documentation available




15, Attached is Workers Comp info.
16. Yes
17. Attached
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BID CERTIFICATION

The Undersigned, in submitting this bid, represents and certifies:

a. He/she is fully informed regarding the preparation, contents and circumstances of the
attached bid;

b. He/she proposes to furnish all equipment/service at the prices quoted herein and bid is in
strict accordance with the conditions and specifications stated herein;

c. There will be at no time a misunderstanding as to the intent of the specifications or
conditions to be overcome or pleaded after the bids are opened;

d. He/she is an equal opportunity employer, and will not discriminate with regard to race,
color, national origin, age or sex in the performance of this contract.

e. The undersigned hereby certifies that he/she has read, understands and agrees that
acceptance by the City of North Richland Hills of the bidder's offer by issuance of a
purchase order will create a binding contract. Further, he/she agrees to fully comply with
documentary forms herewith made a part of this specific procurement.

COMPANY: ey (oson e (eSS TRIACT104)

ADDRESS: [Qg('j léﬁ-ig! |2¢L
CITY, STATE & ZIP: %g”gg: &,1_ Zg,,ZJ.lLL

TELEPHONE: K- 4"5‘{ 1995
FAX ?!'1"'?}?fl~?§t}‘§"§’

EMAIL:

SIGNATURE:

PRINTED NAME:

DATE;




CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

ForM CIQ

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Seasion.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code,
by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local
governmental entity and the vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental
entity not later than the 7th business day after the date the vendor becomes aware of facts
that require the statement to be filed. SeeSection 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.008, Local
Government Code. An offense under this section is a misdemeanor.

OFFICE USE ONLY

Dale Received

I[ Name of vendor who has a business relationship with local governmental entity.

Y C , . S e
%@&M« O STLACTION) [ p e
2 Check this box if you are filing an update to a previously filed questionnaire.

incomplete or inaccurate,)

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not
fater than the 7th business day dlter the date o which you became awarg that the originally filed questionnaire was

' Name of Officer I\v ‘
This section (item 3 including subparis A, B, C, & D) must be completed for eagh officer

pages to this Form CIQ as necessary.

A. s the local government officer named in this seclion receiving or likely to receive taxable
income, from the vendor?

= MO

B. Is the vendor receiving or likely to receive taxable income, other
government officer named in this section AND the taxable in

DYes 7 I:lNo

C. s the filer of this questionnaire employed by a corporation
government officer serves as an officer or director, or holds an ow

' l:|Yes DNO

- .
2 Name of local government officer about whom the information in this SSCUOXX ng disclosed.
\

with whom the vendor has an

employmant or other business relationship as defined by Section 176.001(1-a), Local Government Code. Altach additionat

incame, other than investment

an investment income, from or at the direction of the local
me ig not received from the local governmental entity?

other business entily with respect to which the local
¥rship [yterest of one percent or more?

D. Describe each employment or business and family relationship with tke local gavernment officer named in this section.

/ / ///f

[[=23=2wrs™

Signature of vendor doing business with the governmental entity

Date

Adopted 8/7/2015




AcEmd CERTIFICATE OF LIABILITY INSURANCE oY

03/07/2014

THIS CERTIFICATE 1S ISSUED AS A MATTER QF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the pollcy{les) must be endorsed, If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain pollcies may require an endorsement. A statement on this certificate does not confer rights to the
cartiflcate holder n lieu of such endorsement(s).

PRODUGER | NAML C)  Tom Ramsey
FTR Insurance Services, LLC G, Exr:(817) 442-4848 | FAX | o1: (866) 583-1550
PO Box 382 _Zn“ﬁg‘gu tomramsey@ftrinsurance.com
Grapevine TX 76099 INSURER({S) AFFORDING COVERAGE NAIC #
| INSURER A ; Ohio Security Insurance Company 24082
INSURED | INsurer g ; Ohio Casualty Insurance Company 24074
Apex Goncrete Construction, Inc. NsuRer ¢ : Accident Fynd Insurance Company of America | 10166
1080 Katy Road | INSURER D :
Fort Worth TX 76244 INSURERE :
INSURER F ;
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANGE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

" INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE o] POLICY NUMBER RO T | (ERERE LIMITS
| GENERAL LIABILITY EACH OGCURRENGE 1,000,000
A | X | COMMERCIAL GENERAL LIABILITY | DR T D e | 1,000,000
CLAIMS-MADE |Z_' OCCUR X [x [BKS 56015026 03/07/2015 | 03/07/2016 | MED EXP (Any one persony | $15,000
] PERSONAL & ADV INJURY | $1,000,000
_— GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | $2,000,000
_| POLICY [—| IR% l—] LOG s
| AUTOMOBILE LIABILITY COMBINED SINGLELIMIT | _ 4 400,000
A || any AutO BODILY INJURY (Per porson) | §
|| ASQWNED |y | SCHEQULED |y |y |BAS 56015026 03/07/2015 | 03/07/2016 | BODILY INJURY (Per accidant)| $
| X_| HIRED AUTOS RONQWNED FRCPERTY DAWAGE s
5
x| UMBRELLALIAB | [ occur EACH OCCURRENGE $2,000,000
B EXCESS LIAB CLAIMS-MADE US50 56928223 09/08/2015 [ 03/07/2016 | AGGREGATE $2,000,000
pep | ngumm 5
WoCRCOSaTOy x TRl
c 3@!@5&%@'&%’%"’&%{3““EC“T'VE‘__I_I NIAlx |WeV 6105139 10/20/2015 | 10/20/2016 -1~ EACH ACCIDENT £1,000,000
'(Mnndamryln NH) . | E.L. DISEASE - EA EMPLOYEE] $ 1,000,000
E%?é)gfgﬁlgﬁ '6'% OPERATIONS below E.L. DISEASE - Poticy umiT | § 1,000,000
A | Equipraent Floater BKS 56015026 03/07i2015 | 03/07/2016 | Leased Rented Limit  $200,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedula, If mére space Is required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Apex Concrete Construction, l"‘“’ THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED. IN
1080 Katy Road , * ACCORDANCE WITH THE FOLIGY PROVISIONS.

Fort Worth TX 76244

AUTHQRIZED REPRESENTATIVE <TR>
| . ;

© 1988-2010 ACORD CORPORATION. Ali rights reserved.
ACQRD 25 (2010/05) The ACORD nare and logo are registered marks of ACORD




16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

SAMPLE WARRANTY

DATE:

OWNER: CITY OF NORTH RICHLAND HILLS, TEXAS

PROJECT LOCATION: \/ APLOCLS, LOQAT}-DAJF;

as an installation contractor for the above

project, do hereby guarantee that for a period of one year from the acceptance date by
Owner, the above construction/repair work will be and remain free from all defects in
workmanship and materials and that it will comply with all the specific requirements of

the specifications governing the work under our Contract for the above project.

It is further understood and agreed between ourselves that if any of the above work
becomes defective as the result of defective materials or workmanship furnished by the
undersigned, during this one year period, we will, entirely at our expense, repair or
replace it with new work meeting all the requirements of the specifications and will bear
removal and replacement of any of the work covered by the guarantee, also all cost for

damage, ttavel expenses and all labor in connection therein,

Contractor: QPﬁL—@mﬁﬁh’ﬁT "7’% North Richland Hills Public Works

By: / > Accepted By:

Title: f}%{:")“’; dé?;u‘i‘ Title:
Date Submitted: | [-2.2~ 1015 Date Received:
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

CONTRACTOR INFORMATION

Name of Firm; /—l'l}é?t C@Naﬁg‘rp C)OAJST:?.L(LLZ% o L C
Type of Firm: yz(Cmporation O Sole Proprictorship I Other
Address: ] &) kmzi QaAﬁl
Kellee. T "Tu244
Phone Number: F17- 49U ~19G 5" Fax Number $
Number of years in business: __] (¢
Names of Principals: |
President: Dpww,z @Eﬁ'ﬁe_
Vice-President: {D&Bﬁlzﬁ” Slaniva
Seorctary: o bmeT DA
Treasurer: 1DANU\l/ KDIS‘P{‘&?E‘
RS Number: Fle 4G 539 s

A list of all previous experience with similar type and size projects must be submitted
with bid. List- must include company name, contact, contact phone number and type of
project. A similar list must also be submitted for all sub-contractors proposed to
complete work under this agreement.
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SUB-CONTRACTOR INFORMATION

Name of Firm:

Type of Firm: [0 Corporation [I Sole Proprietorship O Other

Address:

Phone Numbet: Fax Numbet:

Number of years in business:

Names of Principals:

President; A P(

Vice-President:

Secretary:

Treasurer:

LR.S. Number

Note: A separate form must be completed for each subcontractor,

A list of sub-contractor experience with similar type and size projects must be
submitted with bid.
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NON-COLLUSION AFFIDAVIT OF BIDDER

it -~

State of =7 A= County of W
IEan &L=
verifies that;
(Name)
(1)  He/She is owner, partner, officer, representative, or agent of
§ ] = ; has submitted the attached

bidl: (Company Name)

2) He/She is fully informed in respect to the preparation, contents and
circumstances in regard to attached bid;

(3)  Neither said bidder nor any of its officers, partners, agents or employees has
in any way colluded, conspired or agreed, directly or indirectly with any other
bidder, firm or person to submit a collusive or sham bid in connection
with attached bid and the price or prices quoted herein are fair and proper.

SIGNATURE )

=3 E ol
Dwrey) Q@fw&
PRINTED NAME

Subscribed and sworn to before me this

BRIGERT GiNE SOANINA
My Commission Expires

_—October 24, 2016
ounty, Tex§s.

My commission expires

THIS FORM MUST BE COMPLETED, NOTARIZED AND SUBMITTED WITH BID
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

STATEMENT OF RESIDENCY

Is your principal place of business in the state of Texas?

YES NO

If "NO" state address:

-

Kelleg. T Ta2dH

If"YES" state address

Definition:

"Non-Resident Bidder" - A bidder whose principal place of business is not in the state of
Texas, but excludes a contractor whose ultimate parent company or majority owner has
its principal place of business in the state of Texas.

"Resident Bidder" - A bidder whose principal place of business is in the state of Texas -
and includes a contractor whose ultimate parent company or majority owner has its
principal place of business in the state of Texas.
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

FOR DISADVANTAGED BUSINESS ENTERPRISES ONLY

Disadvantaged Business Enterprises (DBE) are encouraged to participate in the City
of North Richland Hills bid process. Representatives from DBE Companies should
identify themselves as such and submit a copy of their Certification.

The City of North Richland Hills recognizes the certifications of both the State of
Texas Building and Procurement Commission HUB Program and the North Central
Texas Regional Certification Agency. All companies seeking information
concerning DBE certification are urged to contact:

Texas Building and Procurement Commission

Statewide HUB Program

1711 San Jacinto Blvd., Austin TX 78701-1416

P O Box 13186, Austin, TX 78711-3186

(512) 463-5872

http //www.windew.state. by, us/procurement/prog/hub/hub-certification/

North Central Texas

Regional Certification Agency

624 Six Flags Drive, Suite 216
Arlington, Texas 76011

(817) 640-0606
hitp://www.netrea.org/certification.himl

If your company is already certified, attach a copy of your certification to this form
and return as part of your packet.

Company Names:

Representative:

Address:

City, State, Zip:

Telephone No. Fax No.

Email address:

INDICATE ALL THAT APPLY:
Minority-Owned Business Enterprise
Women-Owned Business Enterprise
Disadvantaged Business Enterprise
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DRAWINGS

Deviations from the Detail Drawings or to the referenced Specifications must be approved by
the designated city representative prior to proceeding with construction.

Page 38 of 50




16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

COMPACTED
BACKFILL —x<

ELM_

COMPACTED
CRUSHED STONE
#3 BARS

TYPICAL CURB / GUTTER
REPLACEMENT

N@&RTH
RICHLAND
HILLS
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

20° MIN. RADIUS TO
FACE OF CURB USUAL
(SEE PLAN—PROFILE)

BACK OF CURB
OVERALL
%TYPIC

cuns INTEGRAL
’- WTH VALLEY

CLASS "C* CONCRETE
SEE NOTE FOR METHOD
OF PAYMENT

STANQARD C8.
& GUJTER

CURH INTEGRAL
WTH VALLEY

L |

|=—8'—-0° MIN. ACROSS SIDE STREETS

= 10'-0" MIN. (SEE
PLAN-PROFILE FOR

NOTE: PAYMENT FOR CONCRETE
VALLEY WLL BE 8Y THE SQ, FT.
INTEGRAL CURB & GUTIER WLL
BE PAID FOR 8Y LF. OF CURSB
& GUTTER OF SIZE AS SHOWN.

AN A
HM.A,C. SURFACE — " CTYAL DIMENSICNS)
50'~0"

ACTUAL DIMENSIONS)

I—BEG!N NORMAL
CROWN

1/2° PREMOLDED EXP, JT.
MATERIAL AT ENDS OF CURB
RETURNS (TYPICAL)

iw

RENF. #3 BARS © 18°
0.C.E.W,, INCLUDED IN

~X

PLAN
NOT TO SCALE

alp PRICE PER SQ. FT.

{ 1/2° OR AS DIRECTED 8Y

OF CONC. VALLEY THE OWNER'S PROJECT
REPRESENTATIVE.

__I_Q___-____n:_’__’-——ﬂ

PAVEMENT AS
SPECIFIED ON
ADVACENT STREET

PREPAREQ OR
STABIUZED
SUBGRADE

CROWN TRANSITION
FOR . CONCRETE VALLEY
DISTANCE FRO! CROWN
Q¢ OF YALLEY 8 7 a*
[ 0.000' | 0.000" | 0.000"
s’ 0,147' | 0.187' | 0.187'
13 0.290' | 0.290'] 0.200°
20 0.445' | 0.445' | 468
0’ 0.500' | 0.940° | 0.580"
40 0.500' | 0.58Y" | 0.83%
50" 0.500' | 0.58)' | 0.667

UNDER VALLEY WHEN PAVEMENT
THICKNESS EXCEEDS 6",
PAYMENT INCLUOED iN BID
PRICE OF CONC. VALLEY.

SECTION.
NOT TO SCALE

NOTE: CONCRETE SHALL BE CLASS “C", 3600
PS5l COMPRESSIVE STRENGTH AT 28 DAYS.

CONCRETE VALLEY DETAILS
N@&RTH
RICHLAND
HILLS
R 07-01-2009 FIGURE 9P
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16-002 SUPPLEMENTAL MISCELLANEOUS CONCRETE IMPROVEMENTS

REMOVE 3 PANELS OF EXISTING SIDEWALK.

CURB RAMP LANDING
AREA, MAX SLOPE 2%

/ IN ALL DIRECTIONS

/

5% MAX 94 MAX
————tn— —~——

4 (1)

A

\ - L4 L d L d + L d L4
L4 L 4 L d * L 4 v L4
EXISTING SIDEWALK v v

£ ~ ¥ A d b d L 4 Ad
W W k4 L 4 » ¥ L4
£ 4 » » - A4 v

< FLANGED SIDES +
V0% MAX SLOPE,

A4 L4 v b v hd

v (S, TR, ¥ . CURB HAMP SURFACE ¥
iy e -T\\w M \ +  “(SEE NOTE 3) v
Lea
—— 3’ MIN =
NT.S.
#3 BARS ©
CONNECTION f GoEw )
0 SIDE\‘IALK'\ / ?!‘iREB N%Agps)sunmca

NOTE: -
1. All SIDEWALKS AND CURE RAMPS SHALL SAND

BE CONSTRUCTED OF CLASS A" CONCRETE _
WITH 5 SACKS OF GEMENT/G.Y. MAXIMUM SECTION A—A
SLUMP OF 5 INCHES, AND A 3000 PS| NTS.

COMPRESSIVE STRENGTH AT 28 DAYS.
2. CURE RAMP SURFACE COLOR SHALL BE
BRICK RED.

3. CURAB RAMP SURFACE SHALL COMPLY
WTH CURRENT REQUIREMENTS OF TEXAS

ACCESSIBILITY STANDARDS AND AMERICANS
WTH DISABILITY ACT (ADA). SURFACES CURB RAMP DETAIL i
e e S R
CURB RAMP. N®RTH
4. CURE RAMPS MUST COMPLY WITH ALL RICHLAND
REQUIREMENTS OF TEXAS ACCESSIBILITY HILLS
STANDARDS SECTION 4,7,
R 07-01-2009 _ FIGURE 10P-2
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MISCELLANEOUS CONCRETE IMPROVEMENTS

~
w L 4
N LY “+
< w
Bl S 14 v 8"
W v
1 L 4 -«
2g" 5o
SIDEWALK | | PARKWAYy
w -
2% MAX v v v
] v v
L 4 v
3‘ £ 4 W L4
2 v v
“@ - w
CURB RAMP LANDING M
AREA, MAX SLOPE 2% ~ N
IN ALL DIRECTIONS g .
hd » 4
W A\ 4
VARIABLE
HEIGHT CURB
" (0" 10 &%)
Wh
x ot
3 2> v CURB RAMP
¥ o SURFACE
8 4 MAX < (SEE NOTE 3)
v ¥ (TYR)
w v » - v \/
- w w * ¥ Ed v L d L A4
w + w W w A d L 4 e + N
£oY oY Yot v ovo¥
% v v w - v v )
CURE &
f vy . v > GUTTER
P———-NLT‘AQN #3 DARS ©
e CONNECTION 18" 0.C.EW. CURB RAMP SURFACE
10 SIDEWALK (SEE NOTE 3)
NOTES:

1, ALL SIDEWALKS AND CURB RAMPS SHALL
BE CONSTRUCTED OF CLASS "A" CONCRETE
WMTH 5 SACKS OF CEMENT/C.Y., MAXIMUM
SLUMP OF 5 INCHES, ANO A 3000 PSL
COMPRESSIVE STRENGTH AT 28 DAYS,

2. CURB RAMP SURFACE COLOR SHALL BE
BRICK RED.

3, CURB RAMP SURFACE SHALL COMPLY
WTH CURRENT REQUIREMENTS OF TEXAS
ACCESSIBIUTY STANDARDS AND AMERICANS
WTH DISABILITY ACT éADA). SURFACES
MUST BE APPROVED BY THE PUBUIC WORKS

SECTION A—A

N.T.S

CURB RAMP DETAIL ill

DEPARTMENT PRIOR TO CONSTRUCTING THE
AR RANP. Rllglﬁlgm
4, CURB RAMP MUST COMPLY WTH ALL D
g%mmggug OF TEXAS ACCESSIBILITY HILLS
DARDS SECTION 4.7. R 07-01-2009 _ FIGURE 10P—3
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MISCELLANEOUS CONCRETE IMPROVEMENTS

CURD RAMP
SURFACE (SEE
NOTE 3)

CURB &
GUTTER

#3 HARS 0 .
/w‘ O.C.EW. CURB RAMP SURFACE
}

CONNECTION
PLAN 10 smEWAu(\

NOTES: —

1. ALL SIDEWALKS AND CURB RAMPS SHALL
BE CONSTRUCTED OF CLASS “A” CONCRETE

(SEE NOTE 3)

o a_

WTH & SACKS OF CEMENT/C.Y., MAXIMUM " CUSHI

SLUMP GF 5 INCHES, AND A 3000 PS SAND

COMPRESSIVE STRENGTH AT 2B DAYS,

2. GURB RAMP SURFACE COLOR SHALL BE SECTION A-A
BRICK RED. N.T.S.‘

3. CURB RAMP SURFACE SHALL COMPLY

HCCESSBILTY, STANDARDS. AND. AMERICANS
C L -

WTH DISABIUTY ACT (ADA). SURFACES CURB RAMP DETALL IV

MUST BE APPROVED BY THE PUBLIC WORKS

DEPARTMENT PRIOR TO CONSTRUCTING THE
CURB RAMP, _N@®RTH _
4. CURB RAMPS MUST COMPLY WTH ALL RICHLAND
REQUIREMENTS OF TEXAS ACCESSIBILITY HILLS

STANDARDS SECTION 4.7.

R 07-01-2009 FIGURE 10P-4
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MISCELLANEOUS CONCRETE IMPROVEMENTS

4
CURB RAMP </
SURFACE .
(SEE NOTE 3) B
By
|
cl:g 5% MAX 3 l
."'E —_— 5
. @
L !ﬂ W £ w A4
¥ qi’_*/}:‘/
6!‘
PLAN

N.T.S.

NQTE:

|. ALL SIDEWALKS AND CURB RAMPS SHALL 8E
CONSTRUCTED GF CLASS “A” CONCRETE WITH

§ SACKS OF CEMENT/C.Y., MAXIMUM SLUMP OF
5 INCHES, AND A 3000 FS! COMPRESSIVE
STRENGTH AT 28 DAYS,

2. CURB RAMP SURFACE COLOR SHALL BE
BRICK RED,

3. CURB RAMP SURFACE SHALL COMPLY WTH
CURRENT REQUIREMENTS OF TEXAS
ACCESSIBILITY STANDARDS AND AMERICANS
WATH OISABIUTY ACT (ADA). SURFAGES MUST
BE APPROVED BY THE PUBLIC WORKS
DEPARTMENT PRIOR TO CONSTRUCTING THE
GCURE RAMP,

4, CURB RAMPS MUST COMPLY WITH ALL
REQUIREMENTS OF TEXAS ACCESSIBILITY
STANDARDS SECTION 4.7.

|+— 9'—6" (TYP) —m
I v
SIDEWALK
s 3
a
o 8
2% MAX ZP STRIP SILICON
2% MAK SEALANT BETWEEN
SIDEWALK AND BACK
oOF .CURB
TAPER CURB TO
MATCH ELEVATION
\/ OF CURB RAMP
(TvP)
CURB RAMP
LANDING AREA,
MAX SLOPE 2% IN
ALL DIRECTIONS
CURR &
GUTTER

CURE RAMP SURFAGE
{SEE NOTE 3)

13 BARS ©

SECTION A-A

N.T.S,

CURB RAMP DETAIL V

N®RTH
RICHLAND
HILLS
R 07-01—2009  FIGURE 10P—5
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MISCELLANEOUS CONCRETE IMPROVEMENTS

NQTES:

f. ALL SIDEWALKS AND GURS RAMPS SHALL
8€ CONSTRUCTED OF CLASS "A" CONCRETE
WITH & SACKS OF CEMENT/G.Y., MAXIMUM

VARIABLE
HEIGHT CURB
(0" 10 6"

2% MAX
.

5"
SIDEWALK

1

3%
w

&
‘5/
CcURe RAM(P
SURFACE (SEE
NOTE 3) o
>
< % MAK
3 e N
~ |

N.T.5, VARIABLE

SLUMP OF 5 INCHES, AND A 3000 PSI 1~

COMPRESSIVE STRENGTH AT 28 DAYS.

2. CURB RAMP SURFACE COLOR SHALL BE
BRICK RED,

3. CURD RAMP SURFACE SHALL COMPLY
WTH CURRENT REQUIREMENTS OF TEXAS
ACCESSIBILITY STANDARDS AND AMERICANS
WTH DISABILITY ACT (ADA). SURFACES
MUST BE APPROVED BY THE PUBLIC WORKS
DEPARTMENT PRIOR TO CONSTRUCTING THE

/ TAPER CURS
TO MATCH

CURE RAMP

LANDING AREA,

MAX SLOPE 2% IN
</ AL DIRECTIONS

4P STRIP SILICONE
SEALANT BETWEEN

CURE & SIDEWALK AND
GUTTER BACK OF CURB
(me.)
§3 BARS @

18" O.C.EW.

GROOVED SURFACH
(S€E NOTE 3)

SECTION A-—A

N.T.5,

CURB RAMP DETAIL VI

CURB RAMP. N@®RTH
4. CURB RAMP MUST COMPLY WITH ALL RICHLAND
REQUIREMENTS OF TEXAS ACGESSIBILITY “HILLS
STANDARDS SECTION 4.7, .
R 07-01-2009 FIGURE 10P-8
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MISCELLANEOUS CONCRETE IMPROVEMENTS

120" MiN,
1/2° REDWOOD EXP. JOINTS (USUAL)
IN CONC. (TYP.) R8s |
e ]
-+ L
- 7
¢F 34
—t — ¥
=1
, S
-1 g
) N
(TYP) o
T 1 e
ST, CURB -
& GUTTER
{ I l \ ﬂ
i 1 I )
SR S \\_ U A S| l\\I\__nowa. o ]
8 - S ¥
ﬁ ! L ) WTH GRAY SILICON \ EXISTING CURB ‘ /] 3
HORIZONTAL CURB CUT _ ———— (P, 2
i {D0 NOT DISTURA EXISTING

NOTE: EXISTING CURB SHALL NOT BE
CUT UNTIL DRIVEWAY IS FORMED, A 4
BUFFER OF INTACT SOIL BEHIND THE

BAGK OF CURB SHALL BE PRESERVED
UNTIL THE CURB 1S SAWCUT.

GUTTER FLOWLINE)

PLAN

GUTTER

TRANSITIQNAL CURB CUT
SHALL HAVE A RUN OF 18"
AND- SHALL RISE FROM 1™
ABOVE THE GUTTER FLOWUNE
TO MEET THE EXISTING TOP

[

| FLOWLINE | | + OF CURB, i
” 5
1 ] ; i \ '57
12°| 12~0" MIN, DRIVE 142
APPROACH (USUAL) I T \—Sﬁ'ﬂ’é‘;ﬁﬁ? &
buR Ut (Y SAWCUT DETAIL Note maNsONAL
CURB CUT (TVR.) CURB CUT (TYP)
*RECONST, TO_TH 10'-0" (USUAL)
LMITS NECES x_$s-§$ PA_RKWAYG}MDN( )
TO MATCH EXIST. | 40 —0" (UsuAL) | 247, SAWCUT 3/4° 1O |” ABOVE THE
SEE | S_g‘g%%';f GUTTER FLOWLINE.
. DESIGN GRADE FOR A MAX.
T P T, OF 18% BREAKOVER BETWEEN
? T W GRADES 15' APART. MAXIMUM
5t ALGEBRAIC GRADE DIFFERENCE
#3 BARS © 1S 12% AT A GIVEN BREAK
18* O.CEW. pow / 17 SAND POINT.
LINE CUSHION EXIST. PAVEMENT
TOP OF CONC. HERE | INCREASE TO EXIST. DRIVEWAY
1S 1 1/2° ABOVE 6" © GUTTER GUTTER
TOP OF CURB

.

_SECTION

1. A HORIZONTAL CURB CUT IS REQUIRED FOR ALL DRIVE
APPROACHES ONTO EXISTING STREETS. THE CURB CUT SHALL
HE 3/4" T0 17 ABOVE THE GUTTER FLOWLINE.

2, ALL EXPOSED EDGES SHALL BE GROUND TO A 1/4° RADIUS,

3. MINIMUM THICKNESS OF DRIVEWAY IS 5", USE 3000 PSI
COMPRESSIVE STRENGTH CONCRETE WITH 5" MAXIMUM SLUMP,

4, CONCRETE TO BE POURED WITHIN 48 HOURS FROM THE TIME

THE CURB 1S SAWCUT.

5, PARKWAY, SIDEWALK, AND ORIVEWAY SIDEWALK SECTION WitL
ALL HAVE A 1/4° PER FOQT SLOPE DOWN IN THE DIRECTION OF

THE TOP OF CURB.
6. SEE FIGURE 4P FOR _EXPANSION JOINT DETAIL,

RESIDENTIAL DRIVE DETAILS

N®RTH
RICHLAND
HILLS
R 07-01-2008 __ FIGURE 11P—1
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MISCELLANEOUS CONCRETE IMPROVEMENTS

12~0° MIN.
(USUAL)

1
1/2° REDWOGD EXP. JOINTS
(N CONC. (TYP.) g, 1'-3°
ROM. ey

10'-0" USUAL

2-§3 HARS EACH
CURB RADIUS

1/2" EXP, JT
Y(TYPICAL)

=

I+
l\ T

1 la‘r— \—— ROUT AND SEAL
‘! WITH GRAY SILICON

~t1
DOWEL INTO RS
EXSTING CURB n o N2
(TP} 2

I UMITS OF HORIZONTAL CURB GUT 1

DO NOT DISTURB THE EXISTING. GUTTER FLOWLINE VERTICALLY
( b . ) |!_OOWEL INTO
EXISTING CURB
PLAN (TYP.)
—_— NOTE: EXISTING GURE SHALL NOT BE
. g® ( GUT UNTIL DRIVEWAY IS FORMED. A 4'
u';.«—\;ﬁ%mrwsgéegig E-‘}m.?wm#’ 3:.’6‘%;?; BUFFER OF INTACT SOIL BEHIND THE
T0 MATCH EXIST. 4'-0* 8'—0" (USUAL) 24" lBJﬁCK OF CURB SHALL BE PRESERYED
STOEWALK INTIL THE CURH IS SAWCUT.
| SECTON SAWCUT 3/4" TO 1° ABOVE THE
7 SLOPE 1/4 GUTTER FLOWLINE.
i == L A e
| W S 15' APART, MAXIMUM ALGEBRAIC
- GRADE DIFFERENCE IS 12% AT A
RO.M. / 1* SAND 12" GIVEN BREAK POINT.
LINE~ CUSHION EXIST. PAVEMENT
TOR OF CONC. HERE | INCREASE TO EXIST. ORIVEWAY
IS 1 1/2" ABOVE 8" & GUTIER GUTTER
TOP OF CURB
NOIES:

SECTION

TOQLED

SLOPE 1/4” PER FT.
EDGE

IN DIRECTION OF CB,

#3 DARS © 18" 0.C, 1* SAND CUSHION

LONGITUDINALLY
J3 BARS @ 18" 0C, RESIDENTIAL DRIVE DETAILS
TRANSVERSELY
DETAIL N@&RTH
STANDARD SIDEWALK RICHLAND
HILLS
R 07-01-2009 FIGURE 11P-2

TUOLED
{ / EDGE

1. A HORIZONTAL CURB CUT 15 REQUIRED FOR
ALL DRIVE APPROACHES ONYO EXISTING STREETS.
THE EXISTING CURB CUT SHALL BE 3/4" 1O t*
ABOVE THE GUTTER FLOWLINE,

2. ALL EXPOSED EDGES SHALL BE GROUND TO A
1/4" RADIUS.

3. MINIMUM THICKNESS OF ORIVEWAY IS 5%, USE
3000 PSI COMPRESSIVE STRENGTH CONCRETE WATH
5" MAXIMUK SLUMP,

4. CONCRETE TO BE POURED WITHIN 48 HOURS
FROM THE TIME THE CURB & GUTTER IS SAWCUT,
O, PARKWAY, SIDEWALK, AND DRIVEWAY SIDEWALK
SECTION WLL ALL HAVE A /4 PER FOOT SLOPE
DOWN IN THE DIRECTION OF THE TOP OF CUR8,

6. SEE FIGURE 4P FOR EXPANSION JOINT DETAIL.
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MISCELLANEOUS CONCRETE IMPROVEMENTS

1/2° REDWOOD JOINTS EXP,
IN CONC, (TYP)
STD. SIDEWALK
(WHEN REQ'D.)

ST0.
GUT]

USUAL MIN, 21'-0° BACK~BACK '
20-Q" FAGE~FACE

1/2° EXP. JT.

NOTE: IF GUTIER IS CRACKED, DRIVEWAY

AND GUTTER MUST BE POURED MONCUTHICALLY.

*CONST. T0_THE

{RDUT AND SEAL:

L »
USUAL 24 \SAWCUT GUTTER & €8,
FULL DEPTH

PLAN

L'_’—IJ BARS EA.
CURB RADIUS
1/27 EXP. T,

10'=0" (USUAL
LIMITS NECESSARY |+ P'AR’RWXE? wm'ﬁ?l'_'_‘"
TO MATCH EXST, =g, 8'-0" (USUALY | 24 "
SIDEWALK {UsUAL) SAWCUT & FORM 3/4" RISE AT
{  SECTION EDGE OF EXIST. GUTTER, TOOL
sL. . EDGE & BRUSH JT. WHILE CONC.
ISLOPE 1/4°/FT / IS FRESH
I i Aiavr s ] \.
B2 - e *DESIGN GRADE FOR A MAX.
S OF 18% BREAKOVER BETWEEN
ROW. / 1" SAND 4= 12 GRADES 15" AFART.
LINE ~7 CUSHION EXIST, PAVEMENT
lrop ?;zco’{agé v?::ERE EXIST. ORIVEWAY
S 1 1/2" TTER
TOP OF CURB SECTION
L 1. MINIMUM THICKNESS OF DRIVEWAY
4'=0" {(USUAL) IS 8", USE 3000 PS| COMPRESSIVE
STRENGTH CONCRETE WITH 3°
TOOLED SLOPE 1/4 PER FT. TOOLED MAXIMUM SLUMP,
EDGE IN DIRECTION OF Ca. EDGE 2. CONCRETE TO BE POURED

#3 HARS @ 18" 0.C.

4

1" SAND CUSHION

WITHIN 72 HOURS FROM THE TIME
THE CURB & GUTTER IS SAWCUT.
3. PARKWAY, SIDEWALK, AND ORIVEWAY
SIDEWALK SECTION WILL ALL HAVE
A 1/47 PER FOOT SLOPE DOWN IN
THE DIRECTON OF THE TOP OF CURB.
4, SEE FIGURE 4P FOR EXPANSION

LONGITUDINALLY JOINT DETAIL
#NB'%}\?’ER&"E o COMMERCIAL DRIVE DETAILS
DETAIL
STANDARD SIDEWALK N@®RTH
RICHLAND
HILLS
R 07-01-2009 FIGURE 12P
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MISCELLANEOUS CONCRETE IMPROVEMENTS

Drive Approach Measurement Table Figure DW-M

\ \2-0°
{UsuAL
ROW.
2
2
=1
i
DRYEWAY (PER SF)
L
TRI— | = R
f |8
L 1DATS OF DRIVEWAY QUANTITY-
Driveway w/ Radius {(Traditional)
Arga - sf
Raditg
5 10 15 20 25 30
12 134.21 169,31 222.72 295,88 364,02 435,16
14 194,21 189.31 24272 315,88 84.02 495.16
16 174.21 20031 262,72 335 68 404,02 475.16
18 194.21 2201 282.72 355,88 424.02 485,16
I 20 214.21 249.31 30272 375.88 444.02 515.16
g 22 23421 | 269.31 | 822.72 | 20588 | 46402 | 53516
- 24 254.21 28001 342.72 415.08 484.02 555.16
26 27421 309.31 362.72 435.88 204.02 575,16
28 29421 329:31 272 1 45568 | 524.02 | 595.16
4] 314.21 349,31 402,72 475.88 | 544.02 615,16
B 364.21 399,31 46272 | 525,88 | 89402 665.16
1207
[TCET)

—

now

Driveway w/ Flares

Arca (s
2 13605
19 156,25 |
6 176.25
4 B8 196,25
- 20 | 21625
5 2= 23695
=24 | 6.5
4 I ) ‘ 76 776,25
16" 1 7 266.25
{#—mﬂs OF DRWEWAY wmmv——l 0 | 31625
12" FLARE: 35 366.25

(im)
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MISCELLANEOUS CONCRETE IMPROVEMENTS

CTNPACTED I
SELEET fuL .

P 5 ABRIS

e S -o300 - l

005 FG —

COMOGPETE I —
PANNONE R R B NN
(K R aki
L1 HEGHT /.
L

;ﬁ
g

SIPLENT

K i LA
AGMUST LUQSTURBED fARDH

e {7 DERFRPAITD PLC PiF

e *O n

GLLEAM S
AIANSN0, P
HIETHIRVES R o)
FEMER aviar], oE

G,

ALTOR SHAiL APRY
) RPET

WEEN HIUHO GRAY |
AL {SWEYI3), BISCUT o
Jo TRASTY (946085), AliC

SHALL WMATCH C3LOR SOHEs
10 HAADLGHT
104

SUPLE
ay v p
i

ACTOR SHALL APEL( M
5 PER FRCJECT SPES

R 02-01-2012

FIGURE 11P-4
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MISCELLANEOUS CONCRETE IMPROVEMENTS

% REDWOOD EXPANSION JOINTS SIDEWALKS SHALL BE MARKED AT
SHALL BE PLACED AT 40' INTERVALS INTERVALS' EQUAL TO THE WIDTH OF
OTHER CONCRETE,
_— . Jeow
ot 4] 90@&}, -
ld cLT S N A
ERE 5‘ ERE N A
. £ 2 I Y Y AR | I
i?_: ‘5 7 ;lgk\:gf'-,. - »&r.‘
R I FUDS (Y R oY AT ORIVEWAY,
R N .
R I I (517

SIDEWALK / DRIVEWAY CONNECTION

STREET SECTION ; SIDEWALK SECTION

COLD APPUED

JOINT SEALANT %" CHAMFER
SLOPE 1/4” PER FT.

IN_DIRECTION OF CB. _

l .
Lol

—{\IT = SIDEWALK THICKNESS
[~~—1" sanD

— 8" SCARIFIED AND
RECOMPACTED SUBGRADE
TO PROJECT SPECIFICATIONS

/ L& l \SIDEWALK LUG (NO SEPARATE PAY ITEM)
8" MIN. PENETRATION

44 DEFORMED DOWEL SIDEWALK UG DETAIL

HARS AT 18" C/C

STANDARD_SIDEWALK DETAIL

4'—0° (USUAL)
TOOLED SLOPE 1/4” PER FT. TOOLED
EDGE IN DIRECTION OF CB. l EDGE
:?(%2/‘5?(« ‘J . ‘ T ‘ ;. l"‘ . _;_l /‘i\,\\/{; 7
Y LR, ST e v Y

XU
L. 4* TYR,
#3 BARS © 18" O.C. 1* SAND CUSHION
LONGITUDINALLY

#3 BARS @ 18" O.C.
TRANSVERSELY

NOTES:

2

3 AL E

4
8.

PARKWAY, SIDEWALK, AND DRIVEWAY
SIDEWALX SECTION WLL ALL HAVE A 1/4°
PER FOOT SLOPE DOWN I THE DIRECTION OF

THE TOP OF CURS.
SIDEWALK PERMITTED AT BACK OF GURB WiTH
PRIDR AUTHORIZATION ONLY.

XPOSED EDGES SHALL BE GROUND TO A
K RADIUS,

. USE 3000 PS! COMPRESSIVE STRENGTH

CONCRETE WITH 5° MAXIMUM SLUMP,
SIOEWALE SHALL OE BRUSHED TRANSYERSELY
TO CBTAIMN A SHOQTH UNIFORM SRUSH FINISH,

SIDEWALKS

NSRTH
RICHLAND
HITLS

R 02-01-2012 FIGURE 11P-3
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MISCELLANEOUS CONCRETE IMPROVEMENTS

10°—0" (W)
N B L) .

18" (Mib)—]

T rant) Ly X X T

6° CRUSHED
STOHE O] WASHED
ROCK

AN INGIESYS

3000 RS (RAsS
A’ CONCRETE

MAY GE REQUIRED 43 S @

DEPENDING ON = 18" 0.C. (1Y)

SOILS CONDINOR EACH WAY
NOTES;

1. FLUME SHALL BE CONTAINED IN A PERMANENT DRAINAGE FASEMENT AT
LEAST 10' IN WIDTH WITH A MINIMUM OF 18" OF EASEMENT ON EACH SIDE OF
THE FLUME MEASURED FROM BACK OF CURB,

2, SIDE SLOPES SHALL BE SMOOTH EARTHEN FREE OF ROCKS AMD SHALL
HECEIVE THE FOLLOWING; 6* OF TOPSOIL, HYDROMULCH, AND A SCIL RETENTION
HLANKET, OR AN ALTERNANVE APPROVED 8Y THE PUBLIC WORKS DEPARTMENT,
% \::EL%E?UON SHALL EXTEND TO THE EASEMENT LINES ON EACH SIDE OF

gLU':l?E FENCING WILL, BE PERMITTED THAT ENCROACHES OR CROSSES THE

4. 12" MINIMUM DIAMETER ROCK RUBBLE RIP—-RA2, GROUTED WITH ONE HALF
OF ROCK EXPQSED MUST BE INSTALLED AT THE OUTFALL TO MINIMIZE EROSION.

5. EXPANSION JOINTS SHALL BE CONSTRUCTED AS REQUIRED BY THE PUBLIC
WORKS DEPARTMENT.

6. CONTROL JOINTS SHALL BE CONSTRUCTED AND SPACED IN DIRECT
PROPORTION TO THE WIOTH OF THE FLUME, I.€. & FLUME WIDTH RESULTS IN
5" CONTROL JOINT SPACING,

7. FLUMES WHICH INTERSECY SIDEWALKS OR FUTURE SIDEWALK LACATIONS
SHALL BE CONSTRUCTED WITH ADA AGCESSIBLE BAMPS TO ACUOMODATE THE
CROSSING, FLUMES SHALL NOT BE °BRIIGED™ BY STEEL PLATES OR OTHER
SUCH STRUCTURES.

8. THE CONCRETE FLUME OETAILED IN THIS DRAWING IS NOT INTENDED FOR
USE AS A PILOT CHANHEL IN EARTHEN CHANNELS. SEE OETAIL 40 FOR
CONCRETE PILOT CHANNEL REQUIREMENTS.

CONCRETE FLUME
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MISCELLANEOUS CONCRETE IMPROVEMENTS
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DETAILS OF REINFORCED
CONCRETE CHANNEL LINER

REINFORCED CONCRETE CHANNEL
LINER DETAILS
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