June 29, 2018

City of Keller
1100 Bear Creek Parkway
Keller, TX 76244
Attention: Mr. Chad Bate, City Engineer
Re: 2018 Annual Street Maintenance Project Award Recommendation

Dear Mr. Bartee:
On June 27, 2018, three bids were received for the above-referenced project, with the low bid being submitted by SPI Asphalt, LLC in the revised amount of $\$ 1,362,822.95$ for the base bid and all the alternate projects.

Wade Trim requested references from SPI Asphalt, LLC for similar size projects and communities. We contacted the City of Celina, the Wise County Commissioner, and the Town of Bartonville's Engineer of Record. All three references recommended using SPI Asphalts, LLC.

We have found SPI Asphalt, LLC to be a smaller firm, however, they have no history of bankruptcy and they have the equipment, manpower and financial capabilities necessary to complete the project. We, therefore, see no reason not to award the contract for the 2018 Annual Street Maintenance Project to SPI Asphalt, LLC in the amount of $\$ 1,362,822$.95.

Very truly yours,
Wade Trim, Inc.
David Apeicher
David T. Speicher, PE
Vice President
DTS:ka
COR 2001-01X
Street Mains Award Lir 6-29-18.docx
Enclosure (Bid Tabulations)

|  |  |  |  | Reliable Paving |  | Peachtree Construction |  | SP A Asphalt |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Item No. | Description | Quantity | Unit | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount |
| 1 P | Mobilization | 1 | ${ }^{\text {L }}$ | \$47,000.00 | \$47,000.00 | \$50,000.00 | 550,00.00 | \$58,000.00 | \$58,000.00 |
| 2 P | Project Signage | 10 | Each | \$750.00 | \$7,500.00 | \$500.00 | \$5,000.00 | \$200.00 | \$2,000.00 |
| 3 P | Traffic Control | 1 | Ls | \$22,00.00 | \$22,000.00 | \$37,000.00 | \$37,000.00 | \$4,600.00 | \$4,600.00 |
| 4 P | Sodding | 500 | 5 SY | \$10.00 | \$5,000.00 | \$8.50 | \$4,250.00 | \$5.95 | \$2,975.00 |
| 5P | Audio \& Video Route Survey | 1 | LS | \$5,000.00 | \$5,000.00 | \$11,000.00 | \$11,000.00 | \$650.00 | \$650.00 |
| 21P | Flexible Base Material ( 8-inch Minimum) | 2060 | SY | 560.00 | \$123,600.00 | \$15.00 | \$30,900.00 | \$10.00 | \$20,600.00 |
| 28 P | Miscellaneous Improvements | 1 | L | \$55,000.00 | \$50,000.00 | \$50,000.00 | \$50,000.00 | \$50,000.00 | \$55,000.00 |
| Blackoak ct. |  |  |  | Blackack ct. |  | Blackack Ct. |  | Blackoack ct. |  |
|  | Curb \& Gutter Repair | 2 | ${ }^{\text {LF }}$ | \$55.00 | \$100.00 | \$55.00 | \$110.00 | ${ }_{532.00}$ | 564.00 |
| 9P | $2^{\prime \prime}$ overlay + RR | 10,500 | SF | \$1.85 | \$19,425.00 | \$1.82 | \$19,110.00 | \$1.95 | 520,475.00 |
| 19P | Replace Double Water Meter Assemblies (Short) And Service Lines (Short) | 2 | ${ }^{\text {EA }}$ | \$3,600.00 | \$7,200.00 | \$2,600.00 | \$5,200.00 | \$2,000.00 | \$4,000.00 |
| 20P | Replace Double Water Meter Assemblies (Long) And Service Lines (Long) | 2 | EA | \$4,200.00 | 58,400.00 | \$3,000.00 | \$6,000.00 | \$3,000.00 | \$6,000.00 |
| Bodega Bay Dr. |  |  |  | Bodega Bay Dr. |  | Bodega Bay Dr. |  | Bodega Bay Dr. |  |
| 9 P | $2^{\prime \prime}$ Overlay + RR | 9,000 | SF | \$1.85 | \$16,650.00 | \$1.90 | \$17,100.00 | \$1.95 | \$17,550.00 |
| 15P | Driveway Replacement | 28 | SF | 540.00 | \$1,120.00 | \$10.00 | \$280.00 | 59.77 | \$273.56 |
| 20P | Replace Double Water Meter Assemblies (Long) And Service Lines (Long) | 1 | EA | 54,200.00 | \$4,200.00 | \$3,000.00 | 53,000.00 | \$3,000.00 | 53,000.00 |
| Burnet Dr. |  |  |  | Burnet Dr. |  | Burnet Dr. |  | Burnet Dr. |  |
| 6 6 | Curb \& Gutter Repair | 24 | ${ }^{\text {LF }}$ | 540.00 | \$960.00 | \$55.00 | \$1,320.00 | ${ }_{532.00}$ | 5768.00 |
| 12P | Panel Replacement | 1365 | SF | 59.00 | \$12,285.00 | \$12.50 | \$17,062.50 | 59.77 | \$13,336.05 |
| 14 P | 4" Thick Reinforced Concrete Sidewalk | 416 | SF | 58.00 | \$3,328.00 | \$7.00 | \$2,912.00 |  | \$3,640.00 |
| 16P | Remove \& Replace Barier Free Ramp (with detectable warning surface tile) | , | EA | \$1,600.00 | \$3,200.00 | \$2,200.00 | \$4,400.00 | \$2,275.00 | \$4,550.00 |
| Cherokee ct. N. |  |  |  | Cherokee ct. N. |  | Cherokee Ct. N. |  | Cherokee Ct. . . |  |
| 11P | $2^{\prime \prime}$ Overay + Edge Milling | 7,900 | SF | \$1.85 | \$14,615.00 | \$1.82 | \$14,378.00 | \$1.95 | \$15,405.00 |
| ${ }^{14 P}$ | 4" Thick Reinforced Concrete Sidewalk | 425 | SF | 58.00 | \$3,400.00 | \$7.00 | \$2,975.00 | \$8.75 | \$3,718.75 |
| 16P | Remove \& Replace Barrier Free Ramp (with detectable warning surface tile) | 2 | EA | \$1,600.00 | \$3,200.00 | \$2,200.00 | \$4,400.00 | \$2,275.00 | \$4,550.00 |
| 19P | Replace Double Water Meter Assemblies (Short) And Service Lines (Short) | 1 | EA | \$3,600.00 | \$3,600.00 | \$2,600.00 | \$2,600.00 | \$2,000.00 | \$2,000.00 |
| 20P | Replace Double Water Meter Assemblies (Long) And Service Lines (Long) | 1 | EA | \$4,200.00 | \$4,200.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 |
| Cherokee ct. S. |  |  |  | Cherokee C. S. S. |  | Cherokee Ct. S. |  | Cherokee Ct. S. |  |
| 11P | $2^{\prime \prime}$ Overlay + Edge Milling | 7,900 | sf | \$1.85 | \$14,615.00 | \$1.82 | \$14,378.00 | \$1.95 | \$15,405.00 |
| 14 P | 4" Thick Reinforced Concrete Sidewalk | 400 | 5 s | 58.00 | \$3,200.00 | 57.00 | \$2,800.00 | 58.75 | \$3,500.00 |
| 16 P | Remove \& Replace Barrier free Ramp (with detectable warning surface tile) | 2 | EA | \$1,600.00 | \$3,200.00 | \$2,200.00 | \$4,400.00 | \$2,275.00 | \$4,550.00 |
| 19P | Replace Double Water Meter Assemblies (Short) And Service Lines (Short) | 1 | EA | \$3,600.00 | \$3,600.00 | \$2,600.00 | \$2,600.00 | \$2,000.00 | \$2,000.00 |
| 20 P | Replace Double Water Meter Assemblies (Long) And Service Lines (Long) | 1 | EA | \$4,200.00 | \$4,200.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 |
| Denise ct. |  |  |  | Denise Ct. |  | Denise C.t. |  | Denise ct. |  |
| 6 P | Curb \& Gutter Repair | 20 | ${ }_{\text {LF }}$ | 540.00 | 5800.00 | \$55.00 | \$1,100.00 | 532.00 | S640.00 |
| 11P | $2^{\prime \prime}$ Overlay + Edge Milling | 14,200 | SF | \$1.82 | \$25,844.00 | \$1.62 | \$23,004.00 | \$1.95 | \$27,690.00 |
| 14 P | $4^{4 \prime}$ Thick Reinforced Concrete Sidewalk | 400 | SF | 58.00 | \$3,200.00 | \$7.00 | \$2,800.00 | \$8.75 | \$3,500.00 |
| 16 P | Remove \& Replace Barier Free Ramp (with detectable warning surface tie) | 2 | EA | \$1,600.00 | \$3,200.00 | \$2,200.00 | \$4,400.00 | \$2,275.00 | \$4,550.00 |
| 17P | Replace Single Water Meter Assemblies And Service Lines (Short) | 1 | EA | \$3,500.00 | \$3,500.00 | \$2,400.00 | \$2,400.00 | \$1,000.00 | \$1,000.00 |
| ${ }^{18 P}$ | Replace Single Water Meter Assemblies And Service Lines (Short) | 2 | EA | \$4,000.00 | \$8,000.00 | \$2,800.00 | \$5,600.00 | \$1,800.00 | \$3,600.00 |
| 19P | Replace Double Water Meter Assemblies (Short) And Service Lines (Short) | 2 | EA | \$3,600.00 | \$7,200.00 | \$2,600.00 | \$5,200.00 | \$2,000.00 | \$4,000.00 |
| 20 P | Replace Double Water Meter Assemblies (Long) And Service Lines (Long) | 1 | EA | \$4,200.00 | \$4,200.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 |
| Hickory Hollow Ln. |  |  |  | Hickory Hollow Ln. |  | Hickory Hollow Ln. |  | Hickory Hollow Ln. |  |
| 10P | [3"0verlay + RR | 37,100 | SF | \$2.31 | 585,701.00 | \$2.34 | $586,814.00$ | \$2.95 | \$109,445.00 |
| Highland Oak Dr. |  |  |  | Highand Oak Dr. |  | Highland Oak Dr. |  | Highland Oak Dr. |  |
| 6 P | Curb \& Gutter Repair | 203 | ${ }^{\text {LF }}$ | 536.00 | \$7,308.00 | \$55.00 | \$11,165.00 | ${ }_{532.00}$ | \$6,496.00 |
| 12 P | Panel Replacement | 3,616 | SF | 59.00 | \$32,544.00 | \$12.50 | \$45,200.00 | 59.77 | \$35,328.32 |
| 14P | 4" Thick Reinforced Concrete Sidewak | 1,600 | SF | 58.00 | \$12,800.00 | \$7.00 | \$11,200.00 | 58.75 | \$14,000.00 |
| 16 P | Remove $\&$ Replace Barier free Ramp (with detectable warning surface tile) | 8 | EA | \$1,600.00 | \$12,800.00 | S2,200.00 | \$17,600.00 | \$2,275.00 | \$18,200.00 |
| Indian Blanket Dr. |  |  |  | Indian Blanket Dr. |  | Indian Blanket Dr. |  | Indian Blanket Dr. |  |
| 6 FP | Curb \& Gutter Repair | 30 | LF | 540.00 | \$1,200.00 | \$55.00 | \$1,650.00 | \$32.00 | \$960.00 |
| 7 P | Inlet Repair | 2 | EA | \$2,000.00 | \$4,000.00 | \$1,100.00 | \$2,200.00 | \$500.00 | \$1,000.00 |
| 9 P | $2^{\prime \prime}$ Overlay + RR | 25,000 | SF | \$1.82 | \$44,500.00 | \$1.69 | S42,250.00 | \$1.95 | S48,750.00 |
| 13P | Valley Gutter Replacement | 213 | SF | \$15.00 | \$3,195.00 | \$12.50 | \$2,662.50 | \$9.77 | \$2,081.01 |
| 14 P | 4" Thick Reinforced Concrete Sidewalk | 400 | SF | 58.00 | \$3,200.00 | \$7.00 | \$2,800.00 | \$8.75 | \$3,500.00 |
| 16 P | Remove \& Replace Barier Free Ramp (with detectable warning surface tie) | 2 | EA | \$1,600.00 | \$3,200.00 | \$2,200.00 | \$4,400.00 | \$2,275.00 | \$4,550.00 |
| 17 P | Replace Single Water Meter Assemblies And Service Lines (Short) | 1 | EA | \$3,500.00 | \$3,500.00 | \$2,400.00 | \$2,400.00 | \$1,000.00 | \$1,000.00 |
| ${ }^{18 P}$ | Replace Single Water Meter Assemblies And Service Lines (Long) | 2 | EA | \$4,000.00 | \$8,000.00 | \$2,800.00 | \$5,600.00 | \$1,800.00 | \$3,600.00 |
| $\frac{19 \mathrm{P}}{20 \mathrm{P}}$ | Replace Double Water Meter Assemblies (Short) And Service Lines (Short) | 3 | EA | S3,600.00 $\$ 42000$ | \$10,800.00 | \$2,600.00 $\$ 300000$ | \$7,800.00 | $\stackrel{\text { S2,000.00 }}{\$ 3000}$ | $\begin{array}{r}56,00000 \\ \hline 6,0000\end{array}$ |
| Keller Smithfield Rd. (1) |  |  |  | Keller Smithfield Rd. (1) |  | Keller Smithfield Rd. (1) |  | Keller Smithfield Rd. (1) | S6,000.00 |
| 6 P | Curb \& Gutter Repair | 25 | ${ }^{\text {LF }}$ | 540.00 | \$1,000.00 | \$55.00 | \$1,375.00 | \$32.00 | 5800.00 |
| 12P | Panel Replacement | 130 | SF | \$9.00 | \$1,170.00 | \$12.50 | \$1,625.00 | 59.77 | \$1,270.10 |
| 14 P | $4^{4 \prime}$ Thick Reinforced Concrete Sidewalk | 1975 | SF | \$8.00 | \$15,800.00 | \$7.00 | \$13,825.00 | 58.75 | \$17,281.25 |
| 16P | Remove \& Replace Barier free Ramp (with detectable warning surface tile) | 8 | EA | \$1,600.00 | \$12,800.00 | \$2,200.00 | \$17,60000 | \$2,275.00 | \$18,200.00 |
| 23 P | Raised Pavement Markers | 4 | EA | \$10.00 | \$40.00 | \$5.00 | \$20.00 | \$10.00 | \$40.00 |
| Keller Smithfield Road (2) |  |  |  | Keller Smithfield Rd. (2) |  | Keller Smithfield Rd. (2) |  | Keller Smithfield Rd. (2) |  |
| ${ }^{68}$ | Curb \& Gutter Repair | 5 | LF | \$550.00 | \$250.00 | \$55.00 | \$275.00 | \$32.00 | \$160.00 |
| 12 P | Panel Replacement | 3780 | SF | 59.00 | \$34,020.00 | \$12.50 | \$47,250.00 | 59.77 | \$36,930.60 |
| 14 P | 4" Thick Reinforced Concrete Sidewalk | 300 | SF | 58.00 | \$2,400.00 | 57.00 | \$2,100.00 | \$8.75 | \$2,625.00 |
| 16P | Remove \& Replace Barier Free Ramp (with detectable warning surface tile) | 3 | EA | \$1,600.00 | \$4,800.00 | \$2,200.00 | \$6,600.00 | \$2,275.00 | \$6,825.00 |
| 23 P | Raised Pavement Markers | 56 | EA | \$10.00 | \$560.00 | \$5.00 | 5280.00 | \$10.00 | \$560.00 |
| Lantana Dr. |  |  |  | Lantana Dr. |  | Lantana Dr. |  | Lantana Dr. |  |
| 6P | Curb \& Gutter Repair | 4 | LF | \$50.00 | \$200.00 | \$55.00 | 5220.00 | ${ }_{532.00}^{597}$ | 5128.00 |
| ${ }^{12 \mathrm{P}}$ | Panel Replacement | 510 | SF | 59.00 | \$4,590.00 | \$12.50 | 56,375.00 | \$9.77 | 54,982.70 |
| Meadow Ct. |  |  |  | Meadow Ct. |  | Meadow Ct. |  | Meadow Ct. |  |
| $6 \mathrm{6P}$ | Curb \& Gutter Repair | 8 | $\stackrel{\text { LF }}{ }$ | \$55.00 | 5400.00 | \$55.00 | 5440.00 | ${ }_{532.00}$ | \$256.00 |
| ${ }^{12 \mathrm{P}}$ | Panel Replacement | 590 | SF | 59.00 | \$5,310.00 | \$12.50 | 57,375.00 | 59.77 | \$5,764.30 |
| Melissa ct. |  |  |  | Melissa ct. |  | Melissa ct. |  | Melissa ct. |  |
|  | 2 ${ }^{\prime \prime}$ Overlay +RR | 9,900 | SF | ${ }_{51.85}$ | 518,315.00 | \$1.89 | \$18,711.00 | \$1.95 | \$19,305.00 |



| ALTERNATE PROJECTS |  |  |  |
| :---: | :---: | :---: | :---: |
| (Alternate projects may be removed from the contract) |  |  |  |
| Alternate Amber C. |  |  |  |
| 6P | Curb \& Gutter Repair | 14 | LF |
| 14 P | 4" Thick Reinforced Concrete Sidewalk | 830 | SF |
| 16 P | Remove \& Replace Barrier free Ramp (with detectable warning surface tile) | 4 | EA |
|  | Alternate Total Amber Ct. Cost |  |  |
|  |  |  |  |
|  |  |  |  |
| 16P | Remove \& Replace Barrier free Ramp (with detectable warning surface tile) | 2 | EA |
| Altare Alternate Total Devin cir. Cost |  |  |  |
| Alternate Heather Ln. |  |  |  |
| 6P | Curb \& Gutter Repair | 10 | ${ }^{\text {LF }}$ |
| 7 P | Inlet Repair | 1 | EA |
| 14P | 4" Thick Reinforced Concrete Sidewalk | 2800 | SF |
| 16 P | Remove \& Replace Barrier free Ramp (with detectable warning surface tile) | 14 | EA |
|  |  | eather | C Cost |
| Alternate High St. |  |  |  |
| 6P | Curb \& Gutter Repair | 10 | ${ }^{\text {LF }}$ |
| 9 P | $2^{\prime \prime}$ Overlay + RR | 8,450 | SF |
| 13P | Valley Gutter Replacement | 130 | SF |
|  |  | tal Hig | t. cost |
| Alternate Indian Knoll Tr. |  |  |  |
| 10 P | $13^{\prime \prime}$ Overlay + RR | 3,000 | SF |


| Alternative Projects |  |
| :---: | :---: |
| Alternate Amber C. |  |
| 550.00 | 57000 |
| 58.00 | \$6,640.00 |
| \$1,600.00 | \$6,400.00 |
| Alternate Total Amber Ct. Cost | \$13,740.00 |
| Alternate Devin Cir. |  |
| 58.00 | \$3,200.00 |
| \$1,600.00 | \$3,200.00 |
| Alternate Total Devin Cir. Cost | \$6,400.00 |
| Alternate Heather Ln. |  |
| \$50.00 | \$500.00 |
| \$2,000.00 | \$2,000.00 |
| 58.00 | \$22,400.00 |
| \$1,600.00 | \$22,400.00 |
| Alternate Total Heather Ln. Cost\| | 547,300.00 |
| Alternate High st. |  |
| \$50.00 | \$500.00 |
| \$1.88 | \$15,886.00 |
| \$15.00 | \$1,950.00 |
| Alternate Total High St. Cost | \$18,336.00 |
| Alternate Indian Knoll Tr. |  |
| 53.20 | \$9,600.00 |
| Alternate Total Indian Knoll $T$ r. Cost] | 59,600.00 |


| Alternative Projects |  |
| :---: | :---: |
| Alternate Amber Ct. |  |
| \$57.00 | 5798.00 |
| \$7.35 | \$6,100.50 |
| \$2,300.00 | \$9,200.00 |
| Alternate Total Amber Ct. Cost | \$16,098.50 |
| Alternate Devin Cir. |  |
| \$7.35 | \$2,94 |
| \$2,300.00 | \$4,600.00 |
| Alternate Total Devin Cir. Cost | \$7,540.00 |
| Alternate Heather Ln. |  |
| \$57.00 | 5570.00 |
| \$1,150.00 | \$1,150.00 |
| \$7.35 | \$20,580.00 |
| \$2,300.00 | \$32,200.00 |
| Alternate Total Heather LL. Cost | 554,500.00 |
| Alternate High st. |  |
| \$57.00 | \$570.00 |
| \$2.50 | \$21,125.00 |
| \$13.00 | \$1,690.00 |
| Alternate Total High st. Cost | \$23,385.00 |
| Alternate Indian Knoll Tr. |  |
| 54.60 | \$13,800.00 |
| Alternate Total Indian Knoll Tr. Cost | \$13,800.00 |


| Alternative Projects |  |  |
| :---: | :---: | :---: |
| Alternate Amber Ct. |  |  |
|  | 532.00 | 5448.00 |
|  | 58.75 | \$7,262.50 |
|  | \$2,275.00 | \$9,100.00 |
|  | Alternate Total Amber Ct. Cost | \$16,810.50 |
| Alternate Devin Cir. |  |  |
|  | 58.75 | \$3,500.00 |
|  | \$2,275.00 | \$4,550.00 |
|  | Alternate Total Devin Cir. Cost | \$8,050.00 |
| Alternate Heather Ln. |  |  |
|  | 532.00 | 5320.00 |
|  | \$500.00 | \$500.00 |
|  | 58.75 | \$24,500.00 |
|  | \$2,275.00 | \$31,850.00 |
|  | Alternate Total Heather Ln. Cost\| | \$57,170.00 |
| Alternate High St. |  |  |
|  | 532.00 | 5320.00 |
|  | 51.95 | \$16,477.50 |
|  | 59.77 | \$1,270.10 |
|  | Alternate Total High St. Cost | \$18,067.60 |
| Alternate Indian Knoll $T$ T. |  |  |
|  | \$2.95 | \$8,850.00 |



2018 Annual Street Maintenance Project
Bid Opening
10:00 AM CT - June 27, 2018

| Contractor Name | Total Contract Cost | Total Contract Cost Plus Alternate Projects | Adden. NO. 1 | Bid Security Attached | Legal Status of Bidders | Contractor Compliance to Texas Sales Tax | Conflict of Interest Questionnaire | $\begin{array}{\|c\|} \hline \text { Vendor } \\ \text { compliance to } \\ \text { State Law } \end{array}$ | $\begin{gathered} \text { Form TCG } \\ 2270 \end{gathered}$ | Acknowledge of insurance Requirements | Conflict Disclosure Statement | Disadvantage <br> d Business <br> Enterprise <br> (Not <br> Required) |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Reliable Paving | \$1,248,165.00 | \$1,452,678.00 | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | None | N/A |
| Peachtree Construction | \$1,177,524.50 | \$1,424,579.60 | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | None | N/A |
| SPI Asphalt | \$1,121,048.90 | \$1,362,797.95 | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | $\checkmark$ | None | N/A |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |

